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INVITATION FOR TENDERS 
Tender reference No: TUM/T/22/2020/2021 

DATE: 8th December, 2020 

 

TENDER 

NAME: 

PROPOSED RENOVATION OF ASSEMBLY HALL AT TECHNICAL 

UNIVERSITY OF MOMBASA, MAIN CAMPUS   

 

Technical University of Mombasa invites sealed tenders for Proposed Renovation of 

Assembly Hall at Technical University of Mombasa, Main Campus. 

Interested and eligible contractors who must be duly registered under Category NCA 

6 and above with the National Construction Authority may obtain further information 

from and inspect the tender documents at the Procurement Department, Technical 

University of Mombasa during normal working hours. 

A complete set of tender documents may be viewed and downloaded free of charge 

from the University website (www.tum.ac.ke.) or http://tenders.go.ke. 

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall 

remain valid for 120 days from the closing date of tender and extra 30 days. 

The complete tender documents should be enclosed in plain sealed envelope clearly 
marked with the tender name and reference numbers and addressed to: 

VICE CHANCELLOR 
TECHNICAL UNIVERSITY OF MOMBASA 
P.O. BOX 90420-80100 MOMBASA, KENYA 

Should be deposited in TENDER BOX B located at the Administration Block 1st Floor on or 
before Tuesday, 22nd December, 2020 at 10.00am. Late bids will not be accepted 

Bids will be opened immediately thereafter at the University Graduation (G) Square. 

Bidders or their Representatives are invited to attend. 

Due to the COVID -19 pandemic and consequently the Presidential Directives issued, 

there shall be NO Pre-Tender Site Visits. However, bidders are highly encouraged to 

make personal arrangements to acquaint themselves with the site before submissions 

of their bids and can submit in writing any queries to the undersigned vide email: 

procurement@tum.ac.ke 

Tenders must be accompanied by a tender Security of Kes.100, 000.00 in the form of a 

Bank guarantee from a reputable bank or Insurance guarantee from Insurance 

companies approved by the Public Procurement Regulatory Authority (PPRA).  

 

Vice Chancellor 

Technical University of Mombasa 

P. O. Box 90420-80100 

MOMBASA 

  

http://tenders.go.ke/
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Introduction 

 

Scope of 
Tender 

1.1 Technical University of Mombasa invites Tenders for the 
Proposed Renovation of Assembly Hall at Technical University of 

Mombasa, Main Campus as specified in the Tender document 

and Sections VI (Technical Specifications) and VII 

(Drawings).  

 1.2 The successful Tenderer will be expected to complete the 

works by the required completion date that will be set by 

the Procuring Entity.  

 1.3 The objectives of the works are listed in the Tender 

Document.  

Source of 
Funds 

2.1 The Government of Kenya has set aside funds for the use of 

the Procuring Entity named in the Tender Data Sheet during 

the Financial Year indicated in the Tender Data Sheet. It is 

intended that part of the proceeds of the funds will be 

applied to cover eligible payments under the contract for the 

works as described in the Tender Data Sheet. 

 2.2 Payments will be made directly by the Procuring Entity (or 

by financing institution specified in the Tender Data Sheet 

upon request of the Procuring Entity to so pay) and will be 

subject in all respects to the terms and conditions of the 

resulting contract placed by the Procuring Entity.  

Eligible 
Tenderers 

3.1 A Tenderer may be a natural person, private or public 

company, government-owned institution, subject to sub-

Clause 3.4 or any combination of them with a formal intent 

to enter into an agreement or under an existing agreement 

in the form of a joint venture, consortium, or association. In 

the case of a joint venture, consortium, or association, unless 

otherwise specified in the Tender Data Sheet, all parties 

shall be jointly and severally liable. 

 3.2 The Invitation for Tenders is open to all suppliers as defined 

in the Public Procurement and Asset Disposal Act, 2015 and 

the Public Procurement and Disposal Regulations, 2006 

except as provided hereinafter. 

 3.3 National Tenderers shall satisfy all relevant licensing 

and/or registration with the appropriate statutory bodies in 

Kenya, such as the Ministry of Public Works or the Energy 

Regulatory Commission. 

 3.4 A Tenderer shall not have a conflict of interest. All 

Tenderers found to have a conflict of interest shall be 
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disqualified. A Tenderer may be considered to have a 

conflict of interest with one or more parties in this Tendering 

process, if they: 

Are associated or have been associated in the past directly 

or indirectly with employees or agents of the Procuring 

Entity or a member of a board or committee of the Procuring 

Entity; 

Are associated or have been associated in the past, directly 

or indirectly with a firm or any of its affiliates which have 

been engaged by the Procuring Entity to provide consulting 

services for the preparation of the design, specifications and 

other documents to be used for the procurement of the 

works under this Invitation for Tenders; Have controlling 

shareholders in common; or  

Receive or have received any direct or indirect subsidy from 

any of them; or  

Have the same legal representative for purposes of this 

Tender; or 

Have a relationship with each other, directly or through 

common third parties, that puts them in a position to have 

access to information about or influence on the Tender of 

another Tenderer, or influence the decisions of the 

Procuring Entity regarding this Tendering process; or 

Submit more than one Tender in this Tendering process, 

However, this does not limit the participation of 

subcontractors in more than one Tender, or as Tenderer and 

subcontractor simultaneously. 

 3.5 A Tenderer will be considered to have a conflict of interest 

if they participated as a consultant in the preparation of the 

design or technical specification of the project and related 

services that are the subject of the Tender. 

 3.6 Tenderers shall not be under a declaration of ineligibility for 

corrupt and fraudulent practices issued by the Government 

of Kenya in accordance with GCC sub-Clause 3.2. 

 3.7 Government owned enterprises in Kenya may participate 

only if they are legally and financially autonomous, if they 

operate under commercial law, are registered by the 

relevant registration board or authorities and if they are not 

a dependent agency of the Government. 
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 3.7 Tenderers shall provide such evidence of their continued 

eligibility satisfactory to the Procuring Entity, as the 

Procuring Entity shall reasonably request. 

One Tender 
per Tenderer 

4.1 A firm shall submit only one Tender, in the same Tendering 

process, either individually as a Tenderer or as a partner in 

a joint venture pursuant to ITT Clause 5.  

 4.2 No firm can be a subcontractor while submitting a Tender 

individually or as a partner of a joint venture in the same 

Tendering process. 

 4.3 A firm, if acting in the capacity of subcontractor in any 

Tender, may participate in more than one Tender but only 

in that capacity. 

 4.4 A Tenderer who submits or participates in more than one 

Tender (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will 

cause all the Tenders in which the Tenderer has participated 

to be disqualified. 

Alternative 
Tenders by 
Tenderers 

5.1 Tenderers shall submit offers that comply with the 

requirements of the Tendering documents, including the 

basic Tenderer’s technical design as indicated in the 

specifications and Drawings and Bill of Quantities. 

Alternatives will not be considered, unless specifically 

allowed for in the Tender Data Sheet. If so allowed, sub-

Clause 5.2 and 5.3 shall govern. 

 5.2 When alternative times for completion are explicitly invited, 

a statement to that effect will be included in the Tender Data 

Sheet as will the method of evaluating different times for 

completion.  

 5.3 If so allowed in the Tender Data Sheet, Tenderers wishing 

to offer technical alternatives to the requirements of the 

Tendering documents must also submit a Tender that 

complies with the requirements of the Tendering 

documents, including the basic technical design as indicated 

in the specifications. In addition to submitting the basic 

Tender, the Tenderer shall provide all information 

necessary for a complete evaluation of the alternative by the 

Procuring Entity, including technical specifications, 

breakdown of prices, and other relevant details. Only the 

technical alternatives, if any, of the lowest evaluated 

Tenderer conforming to the basic technical requirements 

shall be considered by the Procuring Entity. 
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Cost of 
Tendering 

6.1 The Tenderer shall bear all costs associated with the 

preparation and submission of its Tender, and the Procuring 

Entity shall in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the Tendering 

process. 

Site Visit and 
Pre-Tender 
Meeting 

7.1 The Tenderer, at the Tenderer’s own responsibility and risk, 

is advised to visit and examine the Site of Works and its 

surroundings and obtain all information that may be 

necessary for preparing the Tender and entering into a 

contract for construction of the Works.  The costs of visiting 

the Site shall be at the Tenderer’s own expense. 

 7.2 The Procuring Entity may conduct a site visit and a pre-

Tender meeting. The purpose of the pre-Tender meeting 

will be to clarify issues and to answer questions on any 

matter that may be raised at that stage.  

 7.3 The Tenderer’s designated representative is invited to 

attend a site visit and pre-Tender meeting which, if 

convened, will take place at the venue and time stipulated 

in the Tender Data Sheet. 

 7.4 The Tenderer is requested as far as possible, to submit any 

questions in writing or by electronic means to reach the 

procuring Entity before the pre-Tender meeting. It may not 

be practicable at the meeting to answer all questions, but 

questions and responses will be transmitted in accordance 

with sub-Clause 7.5. 

 7.5 Minutes of the pre-Tender meeting, including the text of the 

questions raised and the responses given together with any 

responses prepared after the pre-Tender meeting will be 

transmitted within the time stated in the Tender Data Sheet 

to all purchasers of the Tendering documents. Any 

modification of the Tendering documents listed in sub-

Clause 8.1 that may become necessary as a result of the pre-

Tender meeting shall be made by the Procuring Entity 

exclusively through the issue of an Addendum pursuant to 

ITT sub Clause 10.2 and not through the minutes of the pre-

Tender meeting. 

 7.6 Non-attendance during the site visit or pre-Tender meeting 

will not be a cause for disqualification of a Tenderer unless 

specified to the contrary in the Tender Data Sheet. 
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TENDERING DOCUMENTS 
Content of 
Tendering 
Documents 

8.1 The works required, tendering procedures, and 

contract terms are prescribed in the Tendering 

Documents.  In addition to the Section I Invitation 

for Tenders, tendering documents which should be 

read in conjunction with any addenda issued in 

accordance with ITT sub Clause 10.2 include: 

  Section II          Instructions to Tenderers 

Section III         Tender Data Sheet  

Section IV         General Conditions of Contract  

Section V          Contract Data Sheet  

Section VI         Specifications  

Section VII        Drawings  

Section VIII      Bill of Quantities  

Section IX         Forms of Tender  

Form of Tender  

Appendix to Tender 

Confidential Business Questionnaire 

Integrity Declaration 

Letter of Acceptance  

Form of Contract Agreement 

Section X          Forms of Security 

Tender Security Form  

Tender Securing Declaration  

Performance Bank or Insurance Guarantee 

Advance Payment Guarantee 

Section XI    Form RB 1 Application to Public 

Procurement Administrative Review Board 

 8.2 The number of copies to be completed and returned 

with the Tender is specified in the Tender Data 

Sheet. 

 8.3 The Invitation for Tenders (Section I) issued by the 

Procuring Entity is not part of the Tendering 

Documents and is included for reference purposes 

only. In case of discrepancies between the Invitation 
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for Tenders and the Tendering Documents listed in 

sub-Clause 8.1 above, the said Tendering 

Documents will take precedence. 

 8.4 The Procuring Entity is not responsible for the 

completeness of the Tendering Documents and their 

addenda, if they were not obtained directly from the 

authorized staff of the Procuring Entity. 

 8.5 The Tenderer is expected to examine all instructions, 

forms, terms and specifications in the Tendering 

documents. Failure to furnish all information 

required by the Tendering Documents or to submit 

a Tender substantially responsive to the Tendering 

documents in every respect will be at the Tenderer’s 

risk and may result in the rejection of its Tender. 

Clarification of 
Tendering 
Documents 

9.1 A prospective Tenderer requiring any clarification 

of the Tendering documents may notify the 

Procuring Entity in writing, e-mail or facsimile at the 

Procuring Entity's address indicated in the Tender 

Data Sheet. 

 9.2 The Procuring Entity will within the period stated in 

the Tender Data Sheet respond in writing to any 

request for clarification provided that such request 

is received no later than the period indicated in the 

Tender Data Sheet prior to the deadline for the 

submission of Tenders prescribed in sub-Clause 

22.1. 

 9.3 Copies of the procuring entity's response will be 

forwarded to all Purchasers of the Tendering 

documents, including a description of the inquiry, 

but without identifying its source. 

 9.4 Should the Procuring Entity deem it necessary to 

amend the Tendering documents as a result of a 

clarification, it shall do so following the procedure 

under ITT Clause 10. 

Amendments of 
the Tendering 
Documents 

10.1 Before the deadline for submission of Tenders, the 

Procuring Entity may, for any reason, whether at its 

own initiative or in response to a clarification 

requested by a prospective Tenderer, modify the 

Tendering documents by issuing addenda. 

 10.2 Any addendum issued shall be part of the Tender 

documents pursuant to sub-Clause 8.1 and shall be 

communicated in writing, by e-mail or facsimile to 
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all who have obtained the Tendering documents 

directly from the Procuring Entity. 

 10.3 In order to allow prospective Tenderers reasonable 

time in which to take an addendum into account in 

preparing their Tenders, the Procuring Entity at its 

discretion shall extend, as necessary, the deadline 

for submission of Tenders, in accordance with sub-

Clause 22.2  
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Language of 
Tender 

11.1 The Tender, and all correspondence and documents 

related to the Tender exchanged by the Tenderer 

and the Procuring Entity shall be written in the 

Tender language stipulated in the Tender Data 

Sheet. Supporting documents and printed literature 

furnished by the Tenderer may be in another 

language provided they are accompanied by an 

accurate translation of the relevant passages in the 

above stated language, in which case, for purposes 

of interpretation of the Tender, the translation shall 

prevail. 

 

Documents 
Constituting the 
Tender 

12.1 The Tender submitted by the Tenderer shall consist 

of the following components:  

The Form of Tender (in the format indicated in 

Section IX) completed in accordance with ITT 

Clause 15, 16 and 17;  

Information requested by Instructions to Tenderers 

ITT sub-Clause 13.2; 13.3 and 13.4; 

Tender Security or Tender Securing Declaration in 

accordance with Instructions to Tenderers ITT 

Clause 19;  

Priced Bill of Quantities; 

Qualification Information Form and Documents;  

Alternative offers where invited in accordance with 

Instructions to Tenderers ITT Clause 5;  

Written confirmation authorizing the signatory of 

the Tender to commit the Tenderer in accordance 

with Instructions to Tenderers ITT sub Clause 19.2; 

and  

And any information or other materials required to 

be completed and submitted by Tenderers, as 

specified in the Tender Data Sheet.  

Documents 
Establishing 
Eligibility and 
Qualifications of 
the Tenderer 

13.1 Pursuant to ITT Clause 13, the Tenderer shall 

furnish, as part of its Tender, documents 

establishing the Tenderer’s eligibility to Tender and 

its qualifications to perform the contract if its Tender 

is accepted. 

13.2 In the event that pre-qualification of potential 

Tenderers has been undertaken, only Tenders from 
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pre-qualified Tenderers will be considered for 

award of contract. These qualified Tenderers should 

submit their Tenders with any information updating 

the original pre-qualification applications or, 

alternatively, confirm in their Tenders that the 

originally submitted pre-qualification information 

remains essentially correct as of the date of Tender 

submission. The update or confirmation should be 

provided in Section IX. 

 13.3 If the Procuring Entity has not undertaken pre-

qualification of potential Tenderers, to qualify for 

award of the contract, Tenderers shall meet the 

minimum qualifying criteria specified in the Tender 

Data Sheet: 

 13.4 Tenders submitted by a joint venture of two or more 

firms as partners shall comply with the following 

requirements, unless otherwise stated in the Tender 

Data Sheet:  

The Tender shall include all the information listed in 

the Tender Data Sheet pursuant to sub-Clause 13.3 

above for each joint venture partner;  

The Tender shall be signed so as to be legally 

binding on all partners;  

One of the partners will be nominated as being in 

charge, and this authorization shall be evidenced by 

submitting a power of attorney signed by legally 

authorized signatories of all the partners; 

The partner in charge shall be authorized to incur 

liabilities and receive instructions for and on behalf 

of any and all partners of a joint venture and the 

entire execution of the Contract, including payment, 

shall be done exclusively with the partner in charge;  

All partners of the joint venture shall be liable jointly 

and severally for the execution of the contract in 

accordance with the contract terms and a statement 

to this effect shall be included in the authorization 

mentioned under (c) above as well as in the Tender 

and in the Agreement (in case of a successful 

Tender); and 

A copy of the joint venture agreement entered into 

by all partner shall be submitted with the Tender.  

Alternatively, a Letter of Intent to execute a joint 



Technical University of Mombasa 

Standard small works for Main Campus 20 

venture agreement in the event of a successful 

Tender shall be signed by all partners and submitted 

with the Tender, together with a copy of the 

proposed Agreement. 

The Tender Security and Tender Securing 

Declaration as stated in accordance with ITT Clause 

19, and in case of a successful Tender, the 

Agreement, shall be signed so as to be legally 

binding on all partners. 

Lots Package 14.1 When Tendering for more than one contract under 

the lots arrangements, the Tenderer must provide 

evidence that it meets or exceeds the sum of all the 

individual requirements for the lots being tendered 

in regard to: 

a) Average annual turnover; 
b) Particular experience including key 

production rates; 
c) Financial means, etc; 
d) Personnel capabilities; and  
e) Equipment capabilities. 

 14.2 In case the Tenderer fail to fully meet any of these 

criteria, it may be qualified only for those lots for 

which the Tenderer meets the above requirement. 

Form of Tender 15.1 The Tenderer shall fill the Form of Tender furnished 

in the Tendering Documents. The Form of Tender 

must be completed without any alterations to its 

format and no substitute shall be accepted. 

Tender Prices 16.1 The Contract shall be for the whole Works, as 

described in sub-Clause 1.1, based on the priced Bill 

of Quantities submitted by the Tenderer. 

 16.2 The Tenderer shall fill in rates and prices for all 

items of the Works described in the Bill of 

Quantities.  Items for which no rate or price is 

entered by the Tenderer will not be paid for by the 

Procuring Entity when executed and shall be 

deemed covered by the other rates and prices in the 

Bill of quantities. 

 16.3 All duties, taxes and other levies payable by the 

Contractor under the Contract, or for any other 

cause, as of the date 15 days prior to the deadline for 

submission of Tenders, shall be included in the rates, 
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prices and total Tender price submitted by the 

Tenderer. 

 16.4 The rates and prices quoted by the Tenderer shall be 

subject to adjustment during the performance of the 

Contract if provided for in the Tender Data Sheet 

and the provisions of the Conditions of Contract. 

The Tenderer shall submit with the Tender all the 

information required under the Contract Data Sheet. 

Tender Currencies 17.1 The unit rates and prices shall be quoted by the 

Tenderer in the currency as specified in the Tender 

Data Sheet.  

 17.2 Tenderers shall indicate details of their expected 

foreign currency requirements in the Tender, if any. 

The rates of exchange to be used by the Tenderers in 

arriving at the local currency equivalent shall be the 

selling rates for similar transactions established by 

the authority specified in the Tender Data Sheet 

prevailing on the date 28 days prior to the latest 

deadline for submission of Tenders. These exchange 

rates shall apply for all payments so that no 

exchange risk will be borne by the Tenderer. In any 

case, payments will be computed using the rates 

quoted in the Tender. 

 17.3 Tenderers may be required by the Procuring Entity 

to clarify their foreign currency requirements and to 

substantiate that the amounts included in the rates 

and prices and in the Contract Data Sheet are 

reasonable and responsive to sub-Clause 17.1. 

Tender Validity 
Period 

18.1 Tenders shall remain valid for the period specified 

in the Tender Data Sheet after the Tender 

submission deadline prescribed by the Procuring 

Entity, pursuant to ITT Clause 22.  A Tender valid 

for a shorter period shall be rejected by the 

Procuring Entity as non-responsive. 

 18.2 In exceptional circumstances, prior to expiry of the 

original Tender validity period, the Procuring Entity 

may request that the Tenderers extend the period of 

validity for a specified additional period. The 

request and the Tenderers' responses shall be made 

in writing or by cable. A Tenderer may refuse the 

request without forfeiting its Tender Security or 

causing to be executed its Tender Securing 

declaration. A Tenderer agreeing to the request will 

not be required or permitted to otherwise modify 
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the Tender, but will be required to extend the 

validity of its Tender Security or Tender Securing 

declaration for the period of the extension, and in 

compliance with ITT Clause 19 in all respects. 

 18.3 In the case of fixed price contracts, if the award is 

delayed by a period exceeding sixty (60) days 

beyond the expiry of the initial Tender validity 

period, the contract price will be increased by a 

factor specified in the request for extension. The 

Tender evaluation shall be based on the Tender price 

without taking into consideration on the above 

correction. 

Tender Security 
and Tender 
Securing 
Declaration  

19.1 Pursuant to ITT Clause 12, where required in the 

Tender Data Sheet, the Tenderer shall furnish as part 

of its Tender, a Tender Security in original form and 

in the amount and currency specified in the Tender 

Data Sheet. 

A Tender Securing Declaration as specified in the 

Tender Data Sheet in the format provided in section 

X shall be provided as a mandatory requirement. 

 19.2 The Tender Security or Tender Securing 

Declaration is required to protect the Procuring 

Entity against the risk of Tenderer’s conduct which 

would warrant the security’s forfeiture, pursuant to 

ITT sub-Clause 19.9. 

 19.3 The Tender Security shall be denominated in the 

currency of the Tender and shall be in one of the 

following forms: 

a) Cash; 
b) A Bank Guarantee; 
c) An Insurance Bond issued by an 

insurance firm approved by the PPRA 
located in Kenya; 

d) An irrevocable letter of credit issued by 
a reputable bank. 

 19.4 The Tender Security shall be in accordance with the 

Form of the Tender Security included in Section X or 

another form approved by the Procuring Entity 

prior to the Tender submission. 

 19.5 The Tender Security shall be payable promptly upon 

written demand by the Procuring Entity in case any 
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of the conditions listed in sub-Clause 19.8 are 

invoked. 

 19.6 Any Tender not accompanied by a Tender Security 

in accordance with sub-Clauses 19.1 or 19.3 shall be 

rejected by the Procuring Entity as non-responsive, 

pursuant to ITT Clause 28. 

 19.7 The Procuring Entity shall immediately release any 

Tender Security if: 

The procuring proceedings are terminated; 

The Procuring Entity determines that none of the 

submitted Tenders is responsive; 

A contract for the procurement is entered into. 

 19.8 The Tender Security shall be forfeited and the 

Tender Securing Declaration executed if the 

Tenderer: 

Withdraws its Tender after the deadline for 

submitting Tenders but before the expiry of the 

period during which Tenders must remain valid;  

Rejects a correction of an arithmetic error pursuant 

to sub-Clause 29.2; 

Refuse to enter into a written contract in accordance 

with ITT Clause 40; 

Fails to furnish the Performance Security in 

accordance with ITT Clause 41. 

 19.9 The Tender Security and Tender Securing 

Declaration of a joint venture must be in the name of 

the joint venture submitting the Tender. 

 19.10 A Tenderer shall be suspended from being eligible 

for Tendering in any contract with the Procuring 

Entity for the period of time indicated in the Tender 

Securing Declaration: 

If the Tenderer withdraws its Tender, except as 

provided in ITT sub-Clauses 18.2 and 29.2; or 

In the case of a successful Tenderer, if the Tenderer 

fails within the specified time limit to: 

(i) Sign the contract; or 
(ii) Furnish the required Performance 

Security. 
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Format and 
Signing of Tender 

20.1 The Tenderer shall prepare one original of the 

documents comprising the Tender as described in 

ITT Clause 12 of these Instructions to Tenderers, 

with the Form of Tender, and clearly marked 

“ORIGINAL”.  In addition, the Tenderer shall 

submit copies of the Tender, in the number specified 

in the Tender Data Sheet, and clearly marked as 

“COPIES”. In the event of discrepancy between 

them, the original shall prevail. 

 20.2 The original and all copies of the Tenders shall be 

typed or written in indelible ink and shall be signed 

by a person or persons duly authorized to sign on 

behalf of the Tenderer.   This authorization shall 

consist of a written confirmation as specified in the 

Tender Data Sheet and shall be attached to the 

Tender. The name and position held by each person 

signing the authorization must be typed or printed 

below the signature. All pages of the Tender, except 

for un-amended printed literature, shall be initialed 

by the person or persons signing the Tender. 

 20.3 Any interlineations, erasures, or overwriting shall 

be valid only if they are initialed by the person or 

persons signing the Tender. 

 20.4 The Tenderer shall furnish information as described 

in the Form of Tender on commissions or gratuities, 

if any, paid or to be paid to agents relating to this 

Tender and to contract execution if the Tenderer is 

awarded the contract 

 

SUBMISSION OF TENDERS 
Sealing and 
Marking of 
Tenders 

21.1 The Tenderer shall seal the original and each copy of 

the Tender in separate envelopes, duly marking the 

envelopes as “ORIGINAL” and “COPY”.  The 

envelopes shall then be sealed in an outer envelope 

securely sealed in such a manner that opening and 

resealing cannot be achieved undetected. 

 21.2 The inner and outer envelopes shall: 

Be addressed to the Procuring Entity at the address 

given in the Tender Data Sheet; and 

 

Bear the Project name indicated in the Tender Data 

Sheet, the Invitation for Tenders (IFB) title and number 
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indicated in the Tender Data Sheet, and a statement: 

“DO NOT OPEN BEFORE,” to be completed with the 

time and the date specified in the Tender Data Sheet, 

pursuant to ITT sub-Clause 22.1. 

 21.3 In addition to the identification required in sub-Clause 

21.2, the inner envelopes shall also indicate the name 

and address of the Tenderer to enable the Tender be 

returned unopened in case it is declared late, pursuant 

to sub-Clause 22.1 and for matching purpose under 

ITT Clause 23 

 21.4 If the outer envelope is not sealed and marked as 

required by ITT sub clause 21.2, the Procuring Entity 

shall assume no responsibility for misplacement or 

premature opening of the Tender. 

Deadline for 
Submission of 
Tenders 

22.1 Tenders shall be received by the Procuring Entity at 

the address specified under ITT sub-Clause 21.2 no 

later than the date and time specified in the Tender 

Data Sheet. 

 22.2 The Procuring Entity may, in exceptional 

circumstances and at its discretion, extend the 

deadline for the submission of Tenders by amending 

the Tendering documents in accordance with ITT 

Clause 9, in which case all rights and obligations of the 

Procuring Entity and Tenderers previously subject to 

the deadline will thereafter be subject to the new 

deadline. 

 22.3 The extension of the deadline for submission of 

Tenders shall not be made later than the period 

specified in the Tender Data Sheet before the expiry of 

the original deadline. 

Late Tenders 23.1 The Procuring Entity shall not consider for evaluation 

any Tender that arrives after the deadline for 

submission of Tenders, in accordance with ITT Clause 

22.   

 23.2 Any Tender received by the Procuring Entity after the 

deadline for submission of Tenders shall be declared 

late, rejected and returned unopened to the Tenderer. 
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Modification, 
Substitution and 
Withdrawal of 
Tenders 

24.1 A Tenderer may modify or substitute or withdraw its 

Tender after it has been submitted, provided that 

written notice of the modification, including 

substitution or withdrawal of the Tender, is received 

by the Procuring Entity prior to the deadline 

prescribed for submission of Tenders prescribed under 

ITT sub-Clause 22.1. 

 24.2 The Tenderer’s modification or substitution or 

withdrawal notice shall be prepared, sealed, marked, 

and dispatched in accordance with the provisions of 

ITT Clauses 20 and 21 with the outer and inner 

envelopes additionally marked “MODIFICATION” or 

SUBSTITUTION or “WITHDRAWAL” as appropriate. 

The notice may also be sent by electronic mail and 

facsimile, but followed by a signed confirmation copy, 

postmarked not later than the deadline for submission 

of Tenders.  

 24.3 No Tender may be withdrawn, replaced or modified 

in the interval between the deadline for submission of 

Tenders and the expiration of the period of Tender 

validity specified by the Tenderer on the Tender Form. 

Withdrawal of a Tender during this interval shall 

result in the Tenderer’s forfeiture of its Tender Security 

or execution of Tender Securing Declaration, pursuant 

to the ITT sub-Clause 19.9. 

 24.4 Withdrawal of a Tender between the deadline for 

submission of Tenders and the expiration of the period 

of Tender validity specified in the Tender Data Sheet 

or as extended pursuant to sub-Clause 22.2 shall result 

in the forfeiture of the Tender Security and execution 

of Tender Securing Declaration pursuant to ITT sub-

Clause 19.9.  

 24.5 Tenderers may only offer discounts to, or otherwise 

modify the prices of their Tenders by submitting 

Tender modifications in accordance with this Clause, 

or included in the original Tender submission.  
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OPENING AND EVALUATION OF TENDERS 

Opening of 
Tenders 

25.1 The Procuring Entity will open all Tenders including 

modifications, substitution or withdraw notices made 

pursuant to ITT Clause 24, in public, in the presence 

of Tenderers or their representatives who choose to 

attend and other parties with legitimate interest and 

Tender proceedings, at the place on the date and at 

time specified in the Tender Data Sheet. The 

Tenderers’ representatives who are present shall sign 

a register as proof of their attendance. 

 25.2 Envelopes marked “WITHDRAWAL” shall be 

opened and read out first. Tenders for which an 

acceptable notice of withdrawal has been submitted 

pursuant to ITT Clause 24 shall not be opened but 

returned to the Tenderer. If the withdrawal envelope 

does not contain a copy of the “Power of Attorney” 

confirming the signature as a person duly authorized 

to sign on behalf of the Tenderer, the corresponding 

Tender will be opened. Subsequently, all envelopes 

marked "MODIFICATION" shall be opened and the 

submissions therein read out in appropriate detail. 

Thereafter all envelopes marked or "SUBSTITUTION" 

opened and the submissions therein read out in 

appropriate detail. 

 25.3 All other envelopes shall be opened one at a time. The 

Tenderers' names, the Tender prices, the total amount 

of each Tender and of any alternative Tender (if 

alternatives have been requested or permitted), any 

discounts, the presence or absence of Tender security, 

and such other details as the appropriate tender 

opening committee may consider appropriate, will be 

announced by the Secretary of the Tender Opening 

Committee at the opening.  

 25.4 Tenders or modifications that are not opened and not 

read out at Tender opening shall not be considered 

further for evaluation, irrespective of the 

circumstances. In particular, any discount offered by  

a Tenderer which is not read out at Tender opening 

shall not be considered further.  

 25.5 Tenderers are advised to send in a representative with 

the knowledge of the content of the Tender who shall 

verify the information read out from the submitted 

documents. Failure to send a representative or to 
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point out any un-read information by the sent 

Tenderer’s representative shall indemnify the 

Procuring Entity against any claim or failure to read 

out the correct information contained in the 

Tenderer’s Tender. 

 25.6 No Tender will be rejected at Tender opening except 

for late Tenders which will be returned unopened to 

the Tenderer, pursuant to ITT Clause 23.  

 25.7 The Secretary of the appropriate tender opening 

committee shall prepare minutes of the Tender 

opening. The record of the Tender opening shall 

include, as a minimum: the name of the Tenderers and 

whether or not there is a withdrawal, substitution or 

modification, the Tender price per Lot if applicable, 

including any discounts and alternative offers and the 

presence or absence of a Tender Security or Tender 

Securing Declaration.  

 25.8 The Tenderers’ representatives who are present shall 

be requested to sign the record. The omission of a 

Tenderer’s signature on the record shall not invalidate 

the contents and affect the record.  

 25.9 A copy of the minutes of the Tender opening shall be 

furnished to individual Tenderers upon request. 

Confidentiality 26.1 Information relating to the examination, clarification, 

evaluation, and comparison of Tenders and 

recommendations for the award of a Contract shall 

not be disclosed to Tenderers or any other persons not 

officially concerned with such process until the award 

to the successful Tenderer has been announced. 

 26.2 Any effort by a Tenderer to influence the Procuring 

Entity’s processing of Tenders or award decisions 

may result in the rejection of his Tender. 

 26.3 Notwithstanding sub-Clause 26.2, from the time of 

Tender opening to the time of Contract award, if any 

Tenderer wishes to contact the Procuring Entity on 

any matter related to the Tendering process, it should 

do so in writing. 
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Clarification of 
Tenders 

27.1 To assist in the examination, evaluation, comparison 

of Tenders and post-qualification of the Tenderer, the 

Procuring Entity may, at its discretion, ask a Tenderer 

for clarification of its Tender including breakdown of 

prices. Any clarification submitted by a Tenderer that 

is not in response to a request by the Procuring Entity 

shall not be considered.  

 27.2 The request for clarification and the response shall be 

in writing. No change in the prices or substance of the 

Tender shall be sought, offered, or permitted except to 

confirm the correction of arithmetic errors discovered 

by the Procuring Entity in the evaluation of Tenders 

in accordance with ITT Clause 29. 

 27.3 From the time of Tender opening to the time of 

Contract award if any Tenderer wishes to contact the 

Procuring Entity on any matter related to the Tender 

it should do so in writing. 

Preliminary 
Examination of 
Tenders 

28.1 Prior to the detailed evaluation of Tenders, the 

Procuring Entity will determine whether: 

a) The Tender has been submitted in the 
required format;  

b) Any Tender Security submitted is in the 
required form, amount and validity 
period; 

c) The Tender has been signed by the person 
lawfully authorized to do so; 

d) The required number of copies of the 
Tender have been submitted; 

e) The Tender is valid for the period 
required; 

f) All required documents and information 
have been submitted; and 

g) Any required samples have been 
submitted. 

 28.2 The Procuring Entity will confirm that the documents 

and information specified under ITT Clause 12 and 

ITT Clause 13 have been provided in the Tender. If 

any of these documents or information is missing, or 

is not provided in accordance with the Instructions to 

Tenderers, the Tender shall be rejected. 

 28.3 The Procuring Entity may waive any minor 

informality, nonconformity, or irregularity in a 

Tender which does not constitute a material 
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deviation, provided such waiver does not prejudice or 

affect the relative ranking of any Tenderer 

 28.4 A substantially responsive Tender is one which 

conforms to all the terms, conditions, and 

specifications of the Tendering documents, without 

material deviation or reservation. A material 

deviation or reservation is one that: 

Affects in any substantial way the scope, quality, or 

execution of the Works;  

Limits in any substantial way, inconsistent with the 

Tendering documents, the Procuring Entity's rights or 

the Tenderer’s obligations under the Contract; or  

If rectified, would affect unfairly the competitive 

position of other Tenderers presenting substantially 

responsive Tenders. 

 28.5 If a Tender is not substantially responsive, it will be 

rejected by the Procuring Entity, and may not 

subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or 

reservation. 

Correction of 
Errors 

29.1 Tenders determined to be substantially responsive 

will be checked by the Procuring Entity for any 

arithmetic errors.  Errors will be corrected by the 

Procuring Entity as follows: 

If there is a discrepancy between unit prices and the 

total price that is obtained by multiplying the unit 

price and quantity, the unit price shall prevail, and the 

total price shall be corrected, unless in the opinion of 

the Procuring Entity there is an obvious misplacement 

of the decimal point in the unit price, in which the 

total price as quoted shall govern and the unit price 

shall be corrected; 

If there is an error in a total corresponding to the 

addition or subtraction of subtotals, the subtotals shall 

prevail and the total shall be corrected; and  

Where there is a discrepancy between the amounts in 

figures and in words, the amount in words will 

govern. 

 29.2 The amount stated in the Tender will, be adjusted by 

the Procuring Entity in accordance with the above 

procedure for the correction of errors and, with, the 
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concurrence of the Tenderer, shall be considered as 

binding upon the Tenderer. If the Tenderer does not 

accept the corrected amount, its Tender will then be 

rejected, and the Tender Security may be forfeited and 

the Tender Securing Declaration may be executed in 

accordance with sub-Clause 19.9. 

Conversion to 
Single Currency 

30.1 To facilitate the evaluation and comparison, the 

Procuring Entity will convert all Tender prices 

expressed in the amounts in various currencies in 

which the Tender prices are payable to Kenya 

Shillings at the selling exchange rate established for 

similar transactions by the Central Bank of Kenya 

ruling on the date specified in the Tender Data Sheet. 

Comparison of 
Tenders 

31.1 The Procuring Entity shall evaluate and compare only 

the Tenders determined to be substantially responsive 

in accordance with ITT Clause 28. 

 31.2 In evaluating the Tenders, the Procuring Entity will 

determine for each Tender the evaluated Tender price 

by adjusting the Tender price as follows: 

Making any correction for errors pursuant to ITT 

Clause 29; 

Excluding provisional sums and the provision, if any 

for contingencies in the Bill of Quantities, but 

including Day work, where priced competitively; and  

Making appropriate adjustments to reflect discounts 

or other price modifications offered in accordance 

with sub-Clause 24.5. 

 31.3 The Procuring Entity may waive any minor 

informality or non-conformity, which does not 

constitute a material deviation, provided such waiver 

does not prejudice or affect the relative standing of 

any Tenderer.  Variations, deviations, and alternative 

offers and other factors, which are in excess of the 

requirements of the Tendering documents or 

otherwise result in unsolicited benefits for the 

Procuring Entity will not be taken into account in 

Tender evaluation. 
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National 
Preference 

32.1 In the evaluation of Tenders, the Procuring Entity 

shall apply exclusive preference to citizens of Kenya 

where: 

The funding is 100% from the Government of Kenya 

or a Kenyan body; 

The amounts are below the prescribed threshold of 

Kes.200 million; 

 32.2 To qualify for the preference, the candidate shall 

provide evidence of eligibility by: 

Proving Kenyan citizenship by production of a 

Kenyan Identity Card; or 

Providing proof of being a “citizen contractor” in 

terms of section 3(1) of the Act, i.e. being a natural 

person or an incorporated company wholly owned 

and controlled by persons who are citizens of Kenya. 

 32.3 The Minister of Finance may prescribe additional 

preference and/or reservation schemes, for example 

for procurements above these thresholds.  If such 

additional preference schemes apply, details will be 

given in the Tender Data Sheet.  

Determination of 
the Lowest 
Evaluated Tender 

33.1 The Tender with the lowest evaluated price from 

among those which are eligible, compliant and 

substantially responsive shall be the lowest evaluated 

Tender. 

Post-qualification 
of Tenderer 

34.1 If specified in the Tender Data Sheet, post-

qualification shall be undertaken.  

 34.2 The Procuring Entity will determine to its satisfaction 

whether the Tenderer that is selected as having 

submitted the lowest evaluated responsive Tender is 

qualified to perform the contract satisfactorily, in 

accordance with the criteria listed in sub-Clause 13.3. 

 34.3 The determination will take into account the 

Tenderer’s financial, technical, and production 

capabilities.  It will be based upon an examination of 

the documentary evidence of the Tenderer’s 

qualifications submitted by the Tenderer, pursuant to 

sub-Clause 13.3, as well as such other information as 

the Procuring Entity deems necessary and 

appropriate. Factors not included in these Tendering 

documents shall not be used in the evaluation of the 

Tenderer’s qualifications. 
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 34.4 An affirmative determination will be a prerequisite 

for award of the contract to the Tenderer.  A negative 

determination will result in rejection of the Tenderer’s 

Tender, in which event the Procuring Entity will 

proceed to the next lowest evaluated Tender to make 

a similar determination of that Tenderer’s capabilities 

to perform satisfactorily. 

AWARD OF CONTRACT 
Criteria of Award  35.1 Subject to ITT Clause 35 and 36, the Procuring 

Entity will award the Contract to the Tenderer 

whose Tender has been determined to be 

substantially responsive to the Tendering 

documents and who has offered the lowest 

Evaluated Tender Price, provided that such 

Tenderer has been determined to be:  

a) Eligible in accordance with the 
provisions of ITT Clause 3;  

b) Is determined to be qualified to 
perform the Contract satisfactorily;  

c) Successful negotiations have been 
concluded. 

 35.2 If, pursuant to sub-Clause 14.1, this Contract is 

being awarded on a “lot and package” basis, the 

lowest evaluated Tender price will be determined 

when evaluating this Contract in conjunction 

with other Contracts to be awarded concurrently, 

taking into account any discounts offered by the 

Tenderer for award of more than one Contract. 

 

Clarifications 36.1 Clarifications may be undertaken with the lowest 

evaluated Tenderer relating to the following 

areas: 

  a) A minor alteration to the technical 
details of the statement of 
requirements; 

b) Reduction of quantities for budgetary 
reasons, where the reduction is in 
excess of any provided for in the 
Tendering documents; 

c) A minor amendment to the Contract 
Data Sheet; 

d) Finalizing payment arrangements; 
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e) Mobilization arrangements; 
f) Agreeing final delivery or work 

schedule to accommodate any 
changes required by the Procuring 
Entity; 

g) The methodology or staffing; or 
h) Clarifying details that were not 

apparent or could not be finalized at 
the time of Tendering. 

 36.2 Clarifications shall not change the substance of 

the tender. 

Procuring Entity’s 
Right to Accept 
any Tender and to 
Reject any or all 
Tenders 

37.1 Notwithstanding ITT Clause 35, the Procuring 

Entity reserves the right to accept or reject any 

Tender, and to cancel the Tendering process and 

reject all Tenders, at any time prior to the award 

of Contract, without thereby incurring any 

liability to the affected Tenderer or Tenderers. 

 37.2 Notice of the rejection of all Tenders shall be 

given promptly within 14 days to all Contractors 

that have submitted Tenders. 

 37.3 The Procuring Entity shall upon request 

communicate to any Tenderer the grounds for its 

rejection of its Tenders, but is not required to 

justify those grounds. 
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Procuring Entities 
Right to Vary 
Quantities at the 
Time of Award 

38.1 The Procuring Entity reserves the right at the time 

of contract award to increase or decrease the 

quantity of goods or related services originally 

specified in these Tendering documents 

(schedule of requirements) provided this does 

not exceed by the percentage indicated in the 

Tender Data Sheet, without any change in unit 

price or other terms and conditions of the Tender 

and Tendering documents. 

Notification of 
Award  

39.1 The Tenderer whose Tender has been accepted 

will be notified of the award by the Procuring 

Entity prior to expiration of the Tender validity 

period by e-mail or facsimile confirmed by 

registered letter. This letter (hereinafter and in the 

Conditions of Contract called the "Letter of 

Acceptance") will state the sum that the Procuring 

Entity will pay the Contractor in consideration of 

the provision and maintenance of the Work(s) as 

prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Price”). 

 39.2 The notification of award will constitute the 

formation of the Contract, subject to the Tenderer 

furnishing the Performance Security in 

accordance with ITT Clause 41 and signing the 

Contract in accordance with sub-Clause 40.2 

 39.3 At the same time as the person submitting the 

successful Tender is notified, the Procuring Entity 

will notify each unsuccessful Tenderer, the name 

of the successful Tenderer and the Contract 

amount and will discharge the Tender Security 

and Tender Securing Declaration of the Tenderer 

pursuant to ITT sub Clause 19.7. 

 39.4 If, after notification of award, a Tenderer wishes 

to ascertain the grounds on which it’s Tender or 

application for pre-qualification was 

unsuccessful, it should address its request to the 

secretary of the Tender Committee that 

authorized the award of contract. The secretary of 

the Tender Committee shall, within fourteen days 

after a request, provide written reasons as to why 

the Tender, proposal or application to be pre-

qualified was unsuccessful. However, failure to 

take this opportunity to clarify the grounds for 

rejection does not affect the Tenderer’s right to 

seek immediate review by the Public 
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Procurement Administrative Review Board 

under Clause 45. 

Signing of 
Contract 

40.1 Promptly, and in no case later than 14 days, after 

notification, Procuring Entity shall send the 

successful Tenderer the Agreement and Contract 

Data Sheet, incorporating all agreements between 

the parties obtained as a result of Contract 

negotiations.   

 40.2 Within the period specified in the notification or 

Tender Data Sheet but not earlier than fourteen 

(14) days since notification of award of contract, 

the successful Tenderer shall sign and date the 

contract and return it to the Procuring Entity. 

Performance 
Security 

41.1 Within thirty (30) days but after 14 days after 

receipt of the Letter of Acceptance, the successful 

Tenderer shall deliver to the Procuring Entity a 

Performance Security in the amount and in the 

form stipulated in the Tender Data Sheet and the 

Contract Data Sheet, denominated in the type and 

proportions of currencies in the Letter of 

Acceptance and in accordance with the 

Conditions of Contract. 

 41.2 If the Performance Security is provided by the 

successful Tenderer in the form of a Bank 

Guarantee or Insurance Bond, it shall be issued 

either: 

a) At the Tenderer’s option, by a bank or 
insurance firm located in Kenya, or a 
foreign bank or insurance firm through 
a correspondent bank or insurance 
firm located in Kenya;  

b) With the consent of the Procuring 
entity, directly by a foreign bank 
acceptable to the Procuring entity. 

 

 41.3 Failure of the successful Tenderer to comply with 

the requirement of sub-Clause 41.1 shall 

constitute sufficient grounds for the annulment of 

the award and forfeiture of the Tender Security, in 

which event the Procuring Entity may make the 

award to the next lowest evaluated Tenderer or 

call for new Tenders. 
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Advance Payment 42.1 The Procuring Entity will provide an Advance 

Payment as stipulated in the Conditions of 

Contract, subject to a maximum amount, as stated 

in the Tender Data Sheet.   

 42.2 The Advance Payment request shall be 

accompanied by an Advance Payment Security 

(Guarantee) in the form provided in Section X. For 

the purpose of receiving the Advance Payment, 

the Tenderer shall make an estimate of, and 

include in its Tender, the expenses that will be 

incurred in order to commence work.  These 

expenses will relate to the purchase of equipment, 

machinery, materials, and on the engagement of 

labour during the first month beginning with the 

date of the Procuring Entity’s “Notice to 

Commence” as specified in the Contract Data 

Sheet. 
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Adjudicator 43.1 The Procuring Entity proposes the person named 

in the Tender Data Sheet to be appointed as 

Adjudicator under the Contract, at an hourly fee 

specified in the Tender Data Sheet, plus 

reimbursable expenses.  If the Tenderer disagrees 

with this proposal, the Tenderer should so state in 

the Tender. If, in the Letter of Acceptance, the 

Procuring Entity has not agreed on the 

appointment of the Adjudicator, the Adjudicator 

shall be appointed by the Appointing Authority 

designated in the Contract Data Sheet at the 

request of either party. 

 

REVIEW OF PROCUREMENT DECISIONS 
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Right to Review 44.1 A Tenderer who claims to have suffered or risk 

suffering, loss or damage or injury as a result of 

breach of a duty imposed on a Procuring Entity or 

an Approving Authority by the Public 

Procurement and Asset Disposal Act, 2015 and 

the Public Procurement and Asset Disposal 

Regulations 2020, the procurement proceedings 

or processes, may seek administrative review as 

prescribed by the Act. The following matters, 

however, shall not be subject to the administrative 

review: 

The choice of procurement method; 

a) a decision by the Procuring Entity to 
reject all Tenders, proposals or 
quotations; 

b) Where a contract is signed in 
accordance to Section 68 of the Public 
Procurement and Disposal Act,2005; 

c) Where an appeal is frivolous. 
 

Time Limit on Review 45.1 The Tenderer shall submit an application for 

review in the number of copies and pay fees as 

prescribed by the Public Procurement and Asset 

Disposal Regulations 2020 within fourteen (14) 

days of the time the Tenderer became or should 

have become aware of the circumstances giving 

rise to the complaint or dispute. 

Submission of 
Applications for 
Review by the Public 
Procurement 
Administrative 
Review Board 

46.1 Any application for administrative review shall 

be submitted in writing to the Secretary, Public 

Procurement Administrative Review Board on 

Form RB 1 at the address shown in the Tender 

Data Sheet. The secretary to the review board 

shall immediately after filing of the request, serve 

a copy thereof on the Procuring Entity or Director-

General as the case may be. 

 46.2 The application for administrative review shall be 

in accordance with the requirements of 

Regulation 73 of the Public Procurement and 

Disposals Regulations,2006, including: 

a) Reasons for the complaint, including 
any alleged breach of the Act or 
Regulations; 
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b) An explanation of how the provisions 
of the Act and or Regulation has been 
breached or omitted, including the 
dates and name of the responsible 
public officer, where known; 

c) Statements or other evidence 
supporting the complaint where 
available as the applicant considers 
necessary in support of its request; 

d) Remedies sought;  
e) Any other information relevant to the 

complaint.  
Decision by the Public 
Procurement 
Administrative 
Review Board 

47.1 The Administrative Review Board shall within 

thirty days after receipt of an application for 

administrative review deliver a written decision 

which shall indicate: 

a) Annulling anything the Procuring 
Entity has done in the procurement 
proceedings, including annulling the 
procurement proceedings in their 
entirety; 

b) Giving directions to the Procuring 
Entity with respect to anything to be 
done or redone in the procurement 
proceedings; 

c) Substituting the decision of the Review 
Board for any decision of the Procuring 
Entity in the procurement 
proceedings; 

d) Order the payment of costs as between 
parties to the review. 

 

 47.2 The decision made by the Review Board shall, be 

final and binding on the parties unless judicial 

review thereof commences within fourteen (14) 

days from the date of the Review Board’s 

decision. 
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Appeal on the  
decision of the 
Review Board 

48.1 Any party to the review aggrieved by the decision 

of the Review Board may appeal to the High 

Court and the decision of the High Court shall be 

final. 
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SECTION III:  TENDER DATA SHEET 
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TENDER DATA SHEET (TDS) 
 

Instructions to Tenderers Clause Reference 

 

TDS 

Reference 

Number 

ITT 

Clause 

Number 

Amendments of, and Supplements to, Clauses in the 

Instruction to Tenderers 

A. Introduction 
1. 1.1 The Procuring Entity is Technical University of Mombasa 

2. 1.1 Name of Project is Proposed Renovation of Assembly Hall at 

Technical University of Mombasa, Main Campus  

3. 1.2 The expected completion date of the works is. 8 weeks from 

the date of possession  

4. 1.3 The Objectives of the Project is to carry our Renovation of 

Assembly Hall at Technical University of Mombasa, Main Campus 

5. 2.1 Name of financing institution is:  Government of Kenya 

Name of the Procuring is Technical University of Mombasa 

Financial Year: 2020-2021 

Describe works under the contracts: RENOVATIONS WORKS 

6. 2.2 The loan/ credit number is: N/A 

7. 5.1 

 

Alternative Tenders are Not Allowed in this Tender.  

8. 5.2 

 

Alternative time for completion only after approval by the 

client  

9. 3.1 Only Tenderers registered as Contractors in Class NCA 6 and 

above with the Contractors Registration with the National 

Construction Authority are eligible.  

This Tender is: exclusively reserved for National Contractors 

10. 7.3 
Due to the COVID -19 pandemic and consequently the 

Presidential Directives issued, there shall be NO Pre-Tender 

Site Visits. However, bidders are highly encouraged to make 

personal arrangements to acquaint themselves with the site 

before submissions of their bids and can submit in writing any 

queries to the undersigned vide email: procurement@tum.ac.ke 
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11. 7.5 No minutes of the pre-Tender meeting will be transmitted. 

 7.6 Non-attendance at the pre-tender meeting will not result in 

disqualification 

 

 

 

B. Tendering Documents 
 

12. 8.2 The number of copies to be completed is Original and a Copy 

before closure of the tender. 

13. 8.1 Address for clarification of Tendering Document is  

Vice Chancellor 

Technical University of Mombasa 

P. O. Box 90420-80100 

MOMBASA 

 

14. 8.2 Period to Respond to request for clarification by the Procuring 

Entity is Prior to deadline for submission of Tenders on 15th 

December, 2020 

 

Period Prior to deadline for submission of Tenders for 

Tenderers to request clarification 15th December, 2020 

 

 

C. Preparation of Tenders 
 

15. 

 

11.1 Language of Tender and all correspondence shall be English 

16. 13.3 Other information or materials required to be completed and 

submitted by Tenderers: 

Copies of original documents defining the constitution or legal 

status, place of registration, and principal, place of business; 

written power of attorney authorizing the signatory of the Tender 

to commit the Tenderer. 
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The minimum required annual volume of construction work for the 

successful Tenderer in any of the last 2 years shall be 2 times the 

volume applying for.  

Experience as prime contractor in the construction of at least one 

project of a nature and complexity equivalent to the Works the 

contractor is applying for.). 

The essential equipment to be made available for the Contract by 

the successful Tenderer (proposals for timely acquisition or own, 

lease, hire, etc) shall be: 

………………………………………...(insert). 

………………………………………...(insert). 

………………………………………...(insert). 

………………………………………...(insert). 

A Site Manager with a minimum of 5 years’ experience in works of 

an equivalent nature and volume. 

Evidence of adequate working capital for this contract. 

Information regarding litigation, current   

 

17. 13.4 In the case of joint venture each partner shall submit information 

required under Clause ITT Clause 13.4. In addition, the Tenderer 

shall furnish the following, 

A fully executed and registered joint venture agreement  

………………………. 

……………………... 

18. 16.4 The price shall be fixed 

19. 17.1 

 

 

The currency in which the prices shall be quoted shall be: Kenyan 

Shilling only 

21. 18.1 The Tender validity period shall be 120 days. 

22. 19.1 Particulars of tender security if applicable. Tender Security for Kes. 

100,000 in form of a bank guarantee from a reputable Kenyan bank 

valid for 150 days from the bid submission deadline.   

24. 20.2 Must provide power of attorney if any 
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D. Submission of Tenders 
 

25. 21.2 a) Tenders shall be submitted to  

 

Vice Chancellor 

Technical University of Mombasa 

P. O. Box 90420-80100 

MOMBASA  

26. 21.2 b) Project name: PROPOSED RENOVATION OF ASSEMBLY HALL AT 

TECHNICAL UNIVERSITY OF MOMBASA, MAIN CAMPUS 

 

Tender number: TUM/T/22/2020-2021 

Time and date for submission. 10.00am 22nd December 2020 

 

27. 22.1 The deadline for Tender submission is 

Day: Tuesday 

Date: 22nd December 2020 

Time:  10.00 am  

28. 22.3 The extension of the deadline for submission of Tenders shall be 

made not later than 2 days before the expiry of the original 

deadline. 

29 24.4 Expiry of Tender validity is 120 days from 22nd December 2020. 

And another extra 30 days  

 

 

E. Opening and Evaluation of Tenders 

 

29. 25.1 The Tender opening shall take place at:  
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Technical University of Mombasa, Main Campus, Graduation (G) 

Square Day: Tuesday 

Date: 22nd December 2020 

Time:  10.00 am  

30. 32.3 Additional Preference [insert details of additional preference] 

31. 34.1 Post- qualification will be undertaken to verify the information 

provided by the bidders. This will include visiting the bidder’s 

premises.  

32. 38.1 Percentage for quantities increase or decrease shall not exceed 15 

percent where applicable.  

 

F. Award of Contract 
 

33. 41.1 The amount of Performance Security shall be 10% of the Contract 

Price where applicable 

34. 42.1 The Advance Payment shall be not be provided  

35. 43.1 The proposed adjudicator for the project is: provided by the laws of 

Kenya.  

G. Review of Procurement Decisions 
37. 46.1 The address for submitting appeals to Administrative Review 

Board : 

The Secretary, 

Public Procurement Administrative Review Board , 

The Public Procurement Oversight Authority, 

10th Floor ,National Bank House, 

P.O. Box 58583-00200,  

NAIROBI, Kenya. 

Tel: +254 (0) 20 3244000 

Email: info@PPRA.go.ke 

Website: www.PPRA.go.ke 

 

 

mailto:info@ppoa.go.ke
http://www.ppoa.go.ke/


Technical University of Mombasa 

Standard small works for Main Campus 48 

 
 
 
 
 
 
 
 
 
 
 

SECTION IV: GENERAL CONDITIONS OF 

CONTRACT 
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Definitions 1.1 Boldface type is used to identify defined terms. 

 

The Adjudicator is the person appointed jointly by the 

Procuring Entity and the Contractor to resolve disputes in the 

first instance, as provided for in Clauses 27 and 28 hereunder. 

Bill of Quantities means the priced and completed Bill of 

Quantities forming part of the Tender. 

Compensation Events are those defined in Clause 47 

hereunder. 

The Completion Date is the date of completion of the Works as 

certified by the Project Manager, in accordance with Sub-Clause 

58.1. 

The Contract is the Contract between the Procuring Entity and 

the Contractor to execute, complete, and maintain the Works.  It 

consists of the documents listed in Clause 2.3 below. 

The Contractor is a person or corporate body whose Tender to 

carry out the Works has been accepted by the Procuring Entity. 

The Contractor’s Tender is the completed Tendering document 

submitted by the Contractor to the Procuring Entity. 

The Contract Price is the price stated in the Letter of Acceptance 

and thereafter as adjusted in accordance with the provisions of 

the Contract. 

Days are calendar days; months are calendar months. 

Dayworks are varied work inputs subject to payment on a time 

basis for the Contractor’s employees and Equipment, in 

addition to payments for associated Materials and Plant. 

A Defect is any part of the Works not completed in accordance 

with the Contract. 

The Defects Liability Certificate is the certificate issued by the 

Project Manager upon correction of defects by the Contractor. 

The Defects Liability Period is the period named in the 

Contract Data Sheet and calculated from the Completion Date. 

Drawings include calculations and other information provided 

or approved by the Project Manager for the execution of the 

Contract. 

The Procuring Entity is the party who employs the Contractor 

to carry out the Works. 
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Equipment is the Contractor’s machinery and vehicles brought 

temporarily to the Site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the 

Procuring Entity’s Letter of Acceptance. 

The Intended Completion Date is the date on which it is 

intended that the Contractor shall complete the Works.  The 

Intended Completion Date is specified in the Contract Data 

Sheet.  The Intended Completion Date may be revised only by 

the Project Manager by issuing an extension of time or an 

acceleration order. 

Materials are all supplies, including consumables, used by the 

Contractor for incorporation in the Works. 

Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

The Project Manager is the person named in the Contract Data 

Sheet (or any other competent person appointed by the 

Procuring Entity and notified to the Contractor, to act in 

replacement of the Project Manager) who is responsible for 

supervising the execution of the Works and administering the 

Contract and shall be an “Architect” or a “Quantity Surveyor” 

registered under the Architects and Quantity Surveyors Act 

Cap 525 or an “Engineer” registered under Engineers 

Registration Act Cap 530. 

The Site is the area defined as such in the Contract Data Sheet. 

Site Investigation Reports are those that were included in the 

Tendering documents and are factual and interpretative reports 

about the surface and subsurface conditions at the Site. 

Specification means the Specification of the Works included in 

the Contract and any modification or addition made or 

approved by the Project Manager. 

The Start Date is given in the Contract Data Sheet.  It is the 

latest date when the Contractor shall commence execution of 

the Works.  It does not necessarily coincide with any of the Site 

Possession Dates. 

A Subcontractor is a person or corporate body who has a 

Contract with the Contractor to carry out a part of the work in 

the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, 

and removed by the Contractor that are needed for construction 

or installation of the Works. 
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A Variation is an instruction given by the Project Manager that 

varies the Works. 

The Works are what the Contract requires the Contractor to 

construct, install, and turn over to the Procuring Entity, as 

defined in the Contract Data Sheet. 

“Force Majeure” means an event which is beyond the 

reasonable control of a Party and which makes a Party’s 

performance of its obligations under the Contract impossible or 

so impractical as to be considered impossible under the 

circumstances. 
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Interpretation 2.1 In interpreting these Conditions of Contract, singular 

also means plural, male also means female or neuter, and the 

other way round.  Headings have no significance.  Words have 

their normal meaning under the language of the Contract unless 

specifically defined.  The Project Manager will provide 

instructions clarifying queries about these Conditions of 

Contract. 

2.2 If sectional completion is specified in the Contract Data 

Sheet, references in the Conditions of Contract to the Works, the 

Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the 

Completion Date and Intended Completion Date for the whole 

of the Works). 

2.3 The documents forming the Contract shall be 

interpreted in the order of priority given in the Contract Data 

Sheet: 

(1) Agreement; 

(2) Letter of Acceptance; 

(3) Contract Data Sheet; 

(4) Conditions of Contract; 

(5) Technical Specifications; 

(6) Contractor’s Tender; 

(7) Drawings; 

(8) Bill of Quantities; and 

(9) Any other document listed in the Contract Data Sheet as 

forming part of the Contract. 

Language, Law, 
Fraud and 
Corruption 

3.1 The language of the Contract and the law governing the 

Contract are stated in the Contract Data Sheet. 

 3.2 The Government requires that Procuring Entities 

(including beneficiaries of Government funded projects) as well 

as Tenderers/Suppliers/Contractors under Government 

financed contracts, observe the highest standard of ethics 

during the procurement and execution of such contracts. It is 

the responsibility of the Procuring Entity to ensure that 

Tenderers, suppliers, and contractors and their subcontractors 

observe the highest standard of ethics during the procurement 

and execution of such contracts.  In pursuance of this policy:  
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For the purpose of this provision, the following definitions are 

provided: 

  

“Corruption” has the meaning assigned to it in the Anti 

Corruption and Economic Crime Act 2003 and includes the 

offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement  or 

disposal process or in contract execution;  

“Fraudulent Practice” includes a misrepresentation of fact in 

order to influence a procurement or disposal process  or the 

execution of a contract to the detriment of the Procuring Entity  

and includes collusive practices amongst Tenderers prior to or 

after Tender submission designed to establish Tender prices at 

artificial non competitive levels and deprive the Procuring 

Entity of the benefits of free and open competition;  

“Collusive Practice” means an arrangement between two or 

more suppliers, contractors and subcontractors designed to 

achieve an improper purpose, including to influence 

improperly the actions of the Procuring Entity prior to or after 

Tender submission , designed to establish Tender prices at 

artificial non competitive levels and to deprive the Procuring 

Entity  of the benefit of free and open competition;  

“Coercive Practice” means impairing or harming, or 

threatening to impair or harm, directly or indirectly a supplier, 

contractor or subcontractor or the property of any of them to 

influence improperly the actions of a Procuring Entity;  

“Obstructive Practice” means deliberately destroying, 

falsifying, altering or concealing of evidence material to the 

investigation or making false statements to investigators in 

order to materially impede an investigation into allegations of 

a corrupt, fraudulent, coercive or collusive practice; and /or 

threatening, harassing or intimidating any party to prevent it 

from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation.  

A Procuring Entity has the right to require that Tenderers, 

suppliers, and contractors and their subcontractors permit 

persons duly appointed by KACC/PPRA/KNAO to inspect 

their accounts and records and other documents relating to the 

Tender submission and contract performance; 

The Procuring Entity will reject a proposal for award if it 

determines that the Tenderer recommended for award has 
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engaged in corrupt, fraudulent practices or others stated under 

Clause 44.1.a in competing for the contract; 

In pursuit of the policy defined in sub-Clause 44.1 the Procuring 

Entity will cancel the portion of the funds allocated to a contract 

for goods, works, or services if it at any time determines that 

corrupt or fraudulent practices were engaged in by 

representatives of the Procuring Entity or Approving Authority 

or of a beneficiary of the funds during the procurement or the 

execution of that contract; 

   In the event that the Procuring Entity or Approving Authority 

does not take timely and appropriate action satisfactory to the 

Government of Kenya to remedy the situation, then the 

Director-General may order an investigation of procurement 

proceedings for the purpose of determining whether there has 

been a breach of the Public Procurement and Asset Disposal 

Act, 2015. 

 

 3.3   The Director-General may, on the advice of the Advisory 

Board, debar a person from participating in procurement 

proceedings on the ground that the person has committed an 

offence under the Public Procurement and Asset Disposal Act, 

2015.  A debarment shall be for a period of time of not less than 

five years. Before a person is so debarred, he/she will be given 

an opportunity to make representations to the Director-General 

and may request the Review Board to review the debarment. 

 

 3.4 Any communication between the Tenderers and the 

Procuring Entity related to matters of alleged fraud or 

corruption must be made in writing. 
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Confidentiality 4.1  The Service Providers, their Subcontractors, and the 

Personnel of either of them shall not disclose any proprietary or 

confidential information relating to the Project, the Services, 

this Contract, or the Procuring Entity’s business or operations 

without the prior written consent of the Procuring Entity. 

Project Manager’s 
Decisions 

5.1 Except where otherwise specifically stated, the Project 

Manager will decide contractual matters between the Procuring 

Entity and the Contractor in the role representing the Procuring 

Entity. 

Delegation 6.1 The Project Manager may delegate any of his duties and 

responsibilities to other people except to the Adjudicator, after 

notifying the Contractor, and may cancel any delegation after 

notifying the Contractor. 

Communications 7.1 Communications between parties that are referred to in 

the Conditions shall be effective only when in writing.  A notice 

shall be effective only when it is delivered. 

Subcontracting 8.1 The Contractor may subcontract with the approval of 

the Project Manager, but may not assign the Contract without 

the approval of the Procuring Entity in writing.  Subcontracting 

shall not alter the Contractor’s obligations. 
Other Contractors 9.1 The Contractor shall cooperate and share the Site with 

other contractors, public authorities, utilities, and the Procuring 

Entity between the dates given in the Schedule of Other 

Contractors, as referred to in the Contract Data Sheet.  The 

Contractor shall also provide facilities and services for them as 

described in the Schedule.  The Procuring Entity may modify 

the Schedule of Other Contractors, and shall notify the 

Contractor of any such modification 

Personnel 10.1 The Contractor shall employ the key personnel named in 

the Schedule of Key Personnel, as referred to in the Contract 

Data Sheet, who shall be appropriately qualified and registered 

with the appropriate bodies to carry out the functions stated in 

the Schedule or other personnel approved by the Project 

Manager.  The Project Manager will approve any proposed 

replacement of key personnel only if their relevant 

qualifications and abilities are substantially equal to or better 

than those of the personnel listed in the Schedule. 

If the Project Manager asks the Contractor to remove a person 

who is a member of the Contractor’s staff or work force, stating 

the reasons, the Contractor shall ensure that the person leaves 

the Site within seven days and has no further connection with 

the work in the Contract. 
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Procuring Entity’s 
and Contractor’s 
Risks 

11.1 The Procuring Entity carries the risks which this 

Contract states are Procuring Entity’s risks, and the Contractor 

carries the risks which this Contract states are Contractor’s 

risks. 

Procuring Entity’s 
Risks 

12.1 From the Start Date until the Defects Correction 

Certificate has been issued, the following are Procuring Entity’s 

risks: 

The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to: 

(i) Use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of the 

Works; or 

(ii) Negligence, breach of statutory duty, or interference 

with any legal right by the Procuring Entity or by any person 

employed by or contracted to him except the Contractor. 

The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the Procuring 

Entity or in the Procuring Entity’s design, or due to war or 

radioactive contamination directly affecting the country where 

the Works are to be executed. 

12.2 From the Completion Date until the Defects Correction 

Certificate has been issued, the risk of loss of or damage to the 

Works, Plant, and Materials is an Procuring Entity’s risk except 

loss or damage due to: 

(a) A Defect which existed on the Completion Date; 

(b) An event occurring before the Completion Date, which 

was not itself an Procuring Entity’s risk; or 

(c) The activities of the Contractor on the Site after the 

Completion Date. 

Contractor’s Risks 13.1 From the Starting Date until the Defects Correction 

Certificate has been issued, the risks of personal injury, death, 

and loss of or damage to property (including, without 

limitation, the Works, Plant, Materials, and Equipment) which 

are not Procuring Entity’s risks are Contractor’s risks. 
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Insurance 14.1 The Contractor shall provide, in the joint names of the 

Procuring Entity and the Contractor, insurance cover from the 

Start Date to the end of the Defects Liability Period, in the 

amounts and deductibles stated in the Contract Data Sheet for 

the following events which are due to the Contractor’s risks: 

(a) Loss of or damage to the Works, Plant, and Materials; 

(b) Loss of or damage to Equipment; 

(c) Loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; and 

(d) Personal injury or death. 

14.2 Policies and certificates for insurance shall be delivered 

by the Contractor to the Project Manager for the Project 

Manager’s approval before the Start Date.  All such insurance 

shall provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage 

incurred. 

14.3 If the Contractor does not provide any of the policies 

and certificates required, the Procuring Entity may effect the 

insurance which the Contractor should have provided and 

recover the premiums the Procuring Entity has paid from 

payments otherwise due to the Contractor or, if no payment is 

due, the payment of the premiums shall be a debt due. 

14.4 Alterations to the terms of insurance shall not be made 

without the approval of the Project Manager. 

14.5 Both parties shall comply with any conditions of the 

insurance policies. 

Site Investigation 
Reports 

15.1 The Contractor, in preparing the Tender, shall rely on 

any Site Investigation Reports referred to in the Contract Data 

Sheet, supplemented by any information available to the 

Tenderers. 

Queries about the 
Contract Data 
Sheet 

16.1 The Project Manager will clarify queries on the Contract 

Data Sheet. 

Contractor to 
Construct the 
Works 

17.1 The Contractor shall construct and install the Works in 

accordance with the Specifications and Drawings. 
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Commencement 
and Completion  

18.1 The Contractor may commence execution of the Works 

on the Start Date and shall carry out the Works in accordance 

with the Programme submitted by the Contractor, as updated 

with the approval of the Project Manager, and complete them 

by the Intended Completion Date. 

Approval by the 
Project Manager 

19.1 The Contractor shall submit Specifications and 

Drawings showing the proposed Temporary Works to the 

Project Manager, who is to approve them if they comply with 

the Specifications and Drawings. 

19.2 The Contractor shall be responsible for the design of 

Temporary Works. 

19.3 The Project Manager’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

19.4 The Contractor shall obtain approval of third parties to 

the design of the Temporary Works, where required. 

19.5 All Drawings prepared by the Contractor for the 

execution of the temporary or permanent Works, are subject to 

prior approval by the Project Manager before their use. 

Protection of the 
Environment 

20.1 The Contractors shall take all reasonable steps to protect 

the environment and to limit damage and nuisance to people 

and property resulting from pollution, noise and other results 

of his operations. 

 20.2 The Contractors shall ensure that emissions, surface 

discharges and effluent from his activities shall not exceed 

prescribed values in the environmental laws. 
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Labour Laws The Contractor shall comply with all the relevant labour laws 

applicable in the Country, including laws relating to workers 

employment, working hours, health, safety, welfare, and 

immigration, and shall allow them all their legal rights. 

The Contractor shall require his employees to obey all 

applicable laws, including those concerning safety at work. 

Health and Safety 22.1 The Contractor shall at all times take all reasonable 

precautions to maintain the health and safety of his personnel. 

22.2 The Contractor shall ensure that first aid facilities are 

available at all times at the site and that suitable arrangements 

are made for all necessary welfare and hygiene requirements 

and for the prevention of epidemics. 

22.3 The Contractor shall notify the Procuring Entity details 

of any accident as soon as practicable after its occurrence. The 

Contractor shall maintain records and make reports concerning 

health, safety, and welfare of persons, and damage to the 

property, as the Procuring Entity may reasonably require. 

22.4 The Contractor shall conduct an HIV-Aids awareness 

programme, and shall take other such measures as specified in 

the Contract Data Sheet to reduce the risk of transfer of HIV 

virus between and among Contractor personnel, the Procuring 

Entity’s Staff and the surrounding community. 

Discoveries 23.1 Anything of historical or other interest or of significant 

value unexpectedly discovered on the Site shall be the property 

of the Procuring Entity. The Contractor shall notify the Project 

Manager of such discoveries and carry out the Project 

Manager's instructions for dealing with them. 

Possession of the 
Site 

24.1 The Procuring Entity shall give possession of all parts of 

the Site to the Contractor.  If possession of a part is not given by 

the date stated in the Contract Data Sheet, the Procuring Entity 

will be deemed to have delayed the start of the relevant 

activities, and this will be a Compensation Event. 

Access to the Site 25.1 The Contractor shall allow the Project Manager and any 

person authorized by the Project Manager access to the Site and 

to any place where work in connection with the Contract is 

being carried out or is intended to be carried out. 
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Instructions, 
Inspections and 
Audits 

26.1 The Contractor shall carry out all instructions of the 

Project Manager which comply with the applicable laws where 

the Site is located. 

26.2 The Contractor shall permit the Kenya Government to 

inspect the Contractor’s accounts and records relating to the 

performance of the Contractor and to have them audited by 

auditors appointed by the Kenya Government, if so required by 

the Kenya Government 

Disputes 27. 1 If the Contractor believes that a decision taken by the 

Project Manager was either outside the authority given to the 

Project Manager by the Contract or that the decision was 

wrongly taken, the decision shall be referred to the Adjudicator 

within 14 days of the notification of the Project Manager’s 

decision. 

Procedure for 
Disputes 

28.1 The Adjudicator shall give a decision in writing within 

28 days of receipt of a notification of a dispute. 

28.2 The Adjudicator shall be paid by the hour at the rate 

specified in the Tender Data Sheet and Contract Data Sheet, 

together with reimbursable expenses of the types specified in 

the Contract Data Sheet, and the cost shall be divided equally 

between the Procuring Entity and the Contractor, whatever 

decision is reached by the Adjudicator.  Either party may refer 

a decision of the Adjudicator to an Arbitrator within 28 days of 

the Adjudicator’s written decision.  If neither party refers the 

dispute to arbitration within the above 28 days, the 

Adjudicator’s decision will be final and binding. 

 28.3 The arbitration shall be conducted in accordance with 

the arbitration procedure published by the institution named 

and in the place shown in the Contract Data Sheet. 

Replacement of 
Adjudicator 

29.1 Should the Adjudicator resign or die, or should the 

Procuring Entity and the Contractor agree that the Adjudicator 

is not functioning in accordance with the provisions of the 

Contract, a new Adjudicator will be jointly appointed by the 

Procuring Entity and the Contractor.  In case of disagreement 

between the Procuring Entity and the Contractor, within 30 

days, the Adjudicator shall be designated by the Appointing 

Authority designated in the Contract Data Sheet at the request 

of either party, within 14 days of receipt of such request. 
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TIME CONTROL 
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Programme 30.1 Within the time stated in the Contract Data Sheet, the 

Contractor shall submit to the Project Manager for approval a 

Programme showing the general methods, arrangements, order, 

and timing for all the activities in the Works. 

An update of the Programme shall be a programme showing the 

actual progress achieved on each activity and the effect of the 

progress achieved on the timing of the remaining work, including 

any changes to the sequence of the activities.  

30.3 The Contractor shall submit to the Project Manager for 

approval an updated Programme at intervals no longer than the 

period stated in the Contract Data Sheet.  If the Contractor does 

not submit an updated Programme within this period, the Project 

Manager may withhold the amount stated in the Contract Data 

Sheet from the next payment certificate and continue to withhold 

this amount until the next payment after the date on which the 

overdue Programme has been submitted. 

30.4 The Project Manager’s approval of the Programme shall 

not alter the Contractor’s obligations.  The Contractor may revise 

the Programme and submit it to the Project Manager again at any 

time.  A revised Programme shall show the effect of Variations 

and Compensation Events 

Extension of the 
Intended 
Completion 
Date 

31.1 The Project Manager shall extend the Intended 

Completion Date if a Compensation Event occurs or a Variation 

is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work, which 

would cause the Contractor to incur additional cost. 

31.2 The Project Manager shall decide whether and by how 

much to extend the Intended Completion Date within 21 days of 

the Contractor asking the Project Manager for a decision upon the 

effect of a Compensation Event or Variation and submitting full 

supporting information.  If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing 

the new Intended Completion Date. 
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Acceleration 32.1 When the Procuring Entity wants the Contractor to finish 

before the Intended Completion Date, the Project Manager will 

obtain priced proposals for achieving the necessary acceleration 

from the Contractor.  If the Procuring Entity accepts these 

proposals, the Intended Completion Date will be adjusted 

accordingly and confirmed by both the Procuring Entity and the 

Contractor. 

32.2 If the Contractor’s priced proposals for acceleration are 

accepted by the Procuring Entity, they shall be incorporated in 

the Contract Price and treated as a Variation. 

Delays Ordered 
by the Project 
Manager 

33.1 The Project Manager may instruct the Contractor to delay 

the start or progress of any activity within the Works. 

Management 
Meetings 

34.1 Either the Project Manager or the Contractor may require 

the other to attend a management meeting.  The business of a 

management meeting shall be to review the plans for remaining 

work and to deal with matters raised in accordance with the early 

warning procedure. 

34.2 The Project Manager shall record the business of 

management meetings and provide copies of the record to those 

attending the meeting and to the Procuring Entity.  The 

responsibility of the parties for actions to be taken shall be 

decided by the Project Manager either at the management 

meeting or after the management meeting and stated in writing 

to all who attended the meeting. 

Early Warning 35.1 The Contractor shall warn the Project Manager at the 

earliest opportunity of specific likely future events or 

circumstances that may adversely affect the quality of the work, 

increase the Contract Price or delay the execution of the Works.  

The Project Manager may require the Contractor to provide an 

estimate of the expected effect of the future event or circumstance 

on the Contract Price and Completion Date.  The estimate shall be 

provided by the Contractor as soon as reasonably possible. 

35.2 The Contractor shall cooperate with the Project Manager 

in making and considering proposals for how the effect of such 

an event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction 

of the Project Manager. 
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QUALITY CONTROL 
 

Identifying 
Defects 

36.1 The Project Manager shall check the Contractor’s work 

and notify the Contractor of any Defects that are found.  Such 

checking shall not affect the Contractor’s responsibilities.  The 

Project Manager may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Project 

Manager considers may have a Defect. 

Tests 37.1 If the Project Manager instructs the Contractor to carry 

out a test not specified in the Specification to check whether any 

work has a Defect and the test shows that it does, the Contractor 

shall pay for the test and any samples.  If there is no Defect, the 

test shall be a Compensation Event. 

Correction of 
Defects 

The Project Manager shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which 

begins at Completion, and is defined in the Contract Data Sheet.  

The Defects Liability Period shall be extended for as long as 

Defects remain to be corrected. 

Every time notice of a Defect is given, the Contractor shall correct 

the notified Defect within the length of time specified by the 

Project Manager’s notice. 

If the Contractor has not corrected a defect within the time 

specified in the Procuring Entity’s notice, a penalty for lack of 

performance will be paid by the Contractor. The amount to be 

paid will be calculated as a percentage of the cost of having the 

defect correct, assessed as described in Clause 39. 

Uncorrected 
Defects 

39.1 If the Contractor has not corrected a Defect within the 

time specified in the Project Manager’s notice, the Project 

Manager will assess the cost of having the Defect corrected, and 

the Contractor will pay this amount. 

 

 

 

 

 



Technical University of Mombasa 

Standard small works for Main Campus 65 

COST CONTROL 
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Bill of Quantities 40.1 The Bill of Quantities shall contain items for the 

construction, installation, testing, and commissioning work to 

be done by the Contractor. 

40.2 The Bill of Quantities is used to calculate the Contract 

Price.  The Contractor shall be paid for the quantity of the work 

done at the rate in the Bill of Quantities for each item. 

Changes in the 
Quantities 

41.1 If the final quantity of the work done differs from the 

quantity in the Bill of Quantities for the particular item by more 

than 25 percent, provided the change exceeds 1 percent of the 

Initial Contract Price, the Project Manager shall adjust the rate 

to allow for the change. 

41.2 The Project Manager shall not adjust rates from changes 

in quantities if thereby the Initial Contract Price is exceeded by 

more than 15 percent, except with the prior approval of the 

Procuring Entity. 

41.3 If requested by the Project Manager, the Contractor shall 

provide the Project Manager with a detailed cost breakdown of 

any rate in the Bill of Quantities. 

Variations 42.1 All Variations shall be included in the updated 

Programmes produced by the Contractor. 
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Payments for 
Variations 

43.1 The Contractor shall provide the Project Manager with a 

quotation for carrying out the Variation when requested to do 

so by the Project Manager.  The Project Manager shall assess the 

quotation, which shall be given within seven days of the request 

or within any longer period stated by the Project Manager and 

before the Variation is ordered. 

43.2 If the work in the Variation corresponds with an item 

description in the Bill of Quantities and if, in the opinion of the 

Project Manager, the quantity of work is above the limit stated 

in Sub-Clause 41.1 or the timing of its execution do not cause the 

cost per unit of quantity to change, the rate in the Bill of 

Quantities shall be used to calculate the value of the Variation.  

If the cost per unit of quantity changes, or if the nature or timing 

of the work in the Variation does not correspond with items in 

the Bill of Quantities, the quotation by the Contractor shall be in 

the form of new rates for the relevant items of work. 

43.3 If the Contractor’s quotation is unreasonable, the Project 

Manager may order the Variation and make a change to the 

Contract Price, which shall be based on the Project Manager’s 

own forecast of the effects of the Variation on the Contractor’s 

costs. 

43.4 If the Project Manager decides that the urgency of 

varying the work would prevent a quotation being given and 

considered without delaying the work, no quotation shall be 

given and the Variation shall be treated as a Compensation 

Event. 

43.5 The Contractor shall not be entitled to additional 

payment for costs that could have been avoided by giving early 

warning. 

Cash Flow 
Forecasts 

44.1 When the Programme is updated, the Contractor shall 

provide the Project Manager with an updated cash flow 

forecast.  The cash flow forecast shall include different 

currencies, as defined in the Contract, converted as necessary 

using the Contract exchange rates. 
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Payment 
Certificates 

45.1 The Contractor shall submit to the Project Manager 

monthly statements of the estimated value of the work executed 

less the cumulative amount certified previously. 

45.2 The Project Manager shall check the Contractor’s 

monthly statement and certify the amount to be paid to the 

Contractor within twenty-eight 28 days of receipt of the 

certificate from the contractor. 

45.3 The value of work executed shall be determined by the 

Project Manager. 

45.4 The value of work executed shall comprise the value of 

the quantities of the items in the Bill of Quantities completed. 

 45.5 The value of work executed shall include the valuation 

of Variations and Compensation Events. 

45.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later 

information. 

45.7 The Project Manager shall not be bound to certify any 

payment, if the net amount, after all retentions and deductions 

would be less than minimum amount of Interim Payment 

Certificate stated in the Contract Data Sheet. 
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Payments 46.1 Payments shall be adjusted for deductions for advance 

payments and retention.  The Procuring Entity shall pay the 

Contractor the amounts certified by the Project Manager within 

28 days of the date of each certificate.  If the Procuring Entity 

makes a late payment, the Contractor shall be paid interest on 

the late payment in the next payment Interest shall be calculated 

from the date by which the payment should have been made up 

to the date when the late payment is made at the prevailing rate 

of interest for commercial borrowing for each of the currencies 

in which payments are made as indicated in the Contract Data 

Sheet.. 

If an amount certified is increased in a later certificate or as a 

result of an award by the Adjudicator or an Arbitrator, the 

Contractor shall be paid interest upon the delayed payment as 

set out in this clause.  Interest shall be calculated from the date 

upon which the increased amount would have been certified in 

the absence of dispute. 

46.3 Unless otherwise stated, all payments and deductions 

will be paid or charged in the proportions of currencies 

comprising the Contract Price. 

46.4 Items of the Works for which no rate or price has been 

entered in will not be paid for by the Procuring Entity and shall 

be deemed covered by other rates and prices in the Contract. 
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Compensation 
Events 

47.1 The following shall be Compensation Events: 

(a) The Procuring Entity does not give access to a part of the 

Site by the Site Possession Date stated in the Contract Data 

Sheet. 

(b) The Procuring Entity modifies the Schedule of Other 

Contractors in a way that affects the work of the Contractor 

under the Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specifications, or instructions required for execution 

of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover 

or to carry out additional tests upon work, which is then found 

to have no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance of the 

Letter of Acceptance from the information issued to Tenderers 

(including the Site Investigation Reports), from information 

available publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing 

with an unforeseen condition, caused by the Procuring Entity, 

or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Procuring Entity does not work within the dates and other 

constraints stated in the Contract, and they cause delay or extra 

cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Procuring 

Entity’s Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

(l) Other Compensation Events described in the Contract or 

determined by the Project Manager shall apply. 

47.2 If a Compensation Event would cause additional cost or 

would prevent the work being completed before the Intended 

Completion Date, the Contract Price shall be increased and/or 

the Intended Completion Date shall be extended.  The Project 

Manager shall decide whether and by how much the Contract 
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Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 

47.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost has 

been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted 

accordingly.  If the Contractor’s forecast is deemed 

unreasonable, the Project Manager shall adjust the Contract 

Price based on the Project Manager’s own forecast.  The Project 

Manager will assume that the Contractor will react competently 

and promptly to the event. 

47.4 The Contractor shall not be entitled to compensation to 

the extent that the Procuring Entity’s interests are adversely 

affected by the Contractor’s not having given early warning or 

not having cooperated with the Project Manager. 

Taxes 48.1 The Project Manager shall adjust the Contract Price if 

taxes, duties, and other levies are changed between the date 28 

days before the submission of Tenders for the Contract and the 

date of the last Completion certificate.  The adjustment shall be 

the change in the amount of tax payable by the Contractor, 

provided such changes are not already reflected in the Contract 

Price or are a result of Clause 50. 

Currencies 49.1 Where payments are made in currencies other than the 

Kenya Shillings, the exchange rates used for calculating the 

amounts to be paid shall be the exchange rates stated in the 

Contractor’s Tender. 

Price Adjustment 50.1 The amounts payable to the Contractor, in various 

currencies pursuant to Sub-Clause 45.1, shall be adjusted in 

respect of the rise or fall in the cost of labour, Contractor’s 

Equipment, Plant, materials, and other inputs to the Works, by 

applying to such amounts the formulae prescribed in this clause 

based on the prevailing consumer price index obtained from the 

Central Bureau of Statistics or the monthly inflation rate issued 

by the Central Bank of Kenya. 

 50.2 To the extent that full compensation for any rise or fall in 

costs to the Contractor is not covered by the provisions of this 

or other clauses in the Contract, the unit rates and prices 

included in the Contract shall be deemed to include amounts to 

cover the contingency of such other rise or fall of costs. 

 50.3 The adjustment to be applied to amount payable to the 

Contractor as certified in Payment Certificates shall be 

determined formulae for each of the currencies in which the 

Contract Price is payable. No adjustment is to be applied to 
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work valued on the basis of Cost or current prices. The formulae 

shall be as follows; 
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 where; 

 

Pn is a price adjustment factor to be applied to the amount in 

each specific currency for the payment of the work carried out 

in the subject month, where such variations and daywork are 

not otherwise subject to adjustment; 

 

 a is a constant, specified in the Appendix to Tender, 

representing the nonadjustable portion in contractual 

payments; 

 

b, c, d, etc., are weightings or coefficients representing the 

estimated proportion of each cost element (labour, materials, 

equipment usage, etc.) in the Works or sections thereof, net of 

Provisional Sums, as specified in the Appendix to Tender; the 

sum of a, b, c, d, etc., shall be one; 

 

Ln, Mn, En, etc., are the current cost indices or reference prices 

of the cost elements in the specific currency of origin for month 

“n,” determined pursuant to Sub-Clause 50.5, applicable to each 

cost element; and 

 

Lo, Mo, Eo, etc., are the base cost indices or reference prices 

corresponding to the above cost elements at the date specified 

in Sub-Clause 50.5 

 

 The value of net work done, certified by the Project Manager, in 

any monthly Interim or Final Certificate as payable by the 

Procuring Entity to the Contractor before deduction of any 

retention money shall be increased or decreased by an amount 

of ‘F’. 

                                   PnxPcF   
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 where; 

The effective value Pc of work done which is to be subjected to 

increase or decrease shall be the difference between: 

the amount which, in the opinion of the Project Manager, is due 

to the Contractor under Clause 45 (before deduction of retention 

money and before deducting sums previously paid on account) 

less: 

any amount for payment or repayment of any advance 

payment; 

any amount for materials on site (if any); 

any amounts for nominated sub-contractors (if any) 

any amounts for any other items based on actual cost or current 

prices; or 

any sums for increase or decreases in the Contract Price paid 

under this Sub-Clause 

and 

the amount calculated in accordance with (i) above of this Sub-

clause and included in the last preceding statement.   

    

 50.4 The sources of indices shall be those listed in the Appendix 

to Tender, as approved by the Engineer.  Indices shall be 

appropriate for their purpose and shall relate to the Contractor’s 

proposed source of supply of inputs on the basis of which his 

Contract Price and expected foreign currency requirements 

shall have been computed.  As the proposed basis for price 

adjustment, the Contractor shall have submitted with his 

Tender the tabulation of Weightings and Source of Indices in the 

Appendix to Tender, which shall be subject to approval by the 

Engineer. 

 

 50.5 The base cost indices or prices shall be those prevailing on 

the day 28 days prior to the latest date for submission of 

Tenders.  Current indices or prices shall be those prevailing on 

the day 28 days prior to the last day of the period to which a 

particular Interim Payment Certificate is related.  If at any time 

the current indices are not available, provisional indices as 

determined by the Engineer will be used, subject to subsequent 
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correction of the amounts paid to the Contractor when the 

current indices become available. 

  

 50.6  If the Contractor fails to complete the Works within the 

time for completion prescribed under Clause 58 adjustment of 

prices thereafter until the date of completion of the Works shall 

be made using either the indices or prices relating to the 

prescribed time for completion, or the current indices or prices, 

whichever is more favourable to the Procuring Entity, provided 

that if an extension of time is granted pursuant to Clause 28, the 

above provision shall apply only to adjustments made after the 

expiry of such extension of time. 

 

 50.7 The weightings for each of the factors of cost given in the 

Appendix to Tender shall be adjusted if, in the opinion of the 

Engineer, they have been rendered unreasonable, unbalanced, 

or inapplicable as a result of varied or additional work already 

executed or instructed under Clause 43 or for any other reason. 
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Retention 51.1 The Procuring Entity shall retain from each payment due 

to the Contractor the proportion stated in the Contract Data 

Sheet until Completion of the whole of the Works. 

51.2 On completion of the whole of the Works, half the total 

amount retained shall be repaid to the Contractor and the other 

half when the Defects Liability Period has passed and the Project 

Manager has certified that all Defects notified by the Project 

Manager to the Contractor before the end of this period have 

been corrected. 

51.3 On completion of the whole Works, the Contractor may 

substitute retention money with an “on demand” Bank 

guarantee. 

Liquidated 
Damages 

52.1 The Contractor shall pay liquidated damages to the 

Procuring Entity at the rate per day stated in the Contract Data 

Sheet for each day that the Completion Date is later than the 

Intended Completion Date.  The total amount of liquidated 

damages shall not exceed the amount defined in the Contract 

Data Sheet.  The Procuring Entity may deduct liquidated 

damages from payments due to the Contractor.  Payment of 

liquidated damages shall not affect the Contractor’s liabilities. 

If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct any 

overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate.  The Contractor shall be 

paid interest on the overpayment, calculated from the date of 

payment to the date of repayment, at the rates specified in Sub-

Clause 46.1. 

If the Contractor has not corrected a defects within the time 

specified in the Procuring Entity’s notice, the Procuring Entity 

will assess the cost of having the defect corrected, the Contractor 

will pay this amount, and a penalty for lack of performance 

calculated as described in Clause 38. 

Bonus 53.1 The Contractor shall be paid a Bonus calculated at the 

rate per calendar day stated in the Contract Data Sheet for each 

day (less any days for which the Contractor is paid for 

acceleration) that the Completion is earlier than the Intended 

Completion Date.  The Project Manager shall certify that the 

Works are complete, although they may not be due to be 

complete. 
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Advance Payment 54.1 The Procuring Entity shall make advance payment to the 

Contractor of the amounts stated in the Contract Data Sheet by 

the date stated in the Contract Data Sheet, against provision by 

the Contractor of an Unconditional Bank Guarantee in a form 

and by a bank acceptable to the Procuring Entity in amounts and 

currencies equal to the advance payment.  The Guarantee shall 

remain effective until the advance payment has been repaid, but 

the amount of the Guarantee shall be progressively reduced by 

the amounts repaid by the Contractor.  Interest will not be 

charged on the advance payment. 

54.2 The Contractor is to use the advance payment only to 

pay for Equipment, Plant, Materials, and mobilization expenses 

required specifically for execution of the Contract.  The 

Contractor shall demonstrate that advance payment has been 

used in this way by supplying copies of invoices or other 

documents to the Project Manager. 

54.3 The advance payment shall be repaid by deducting 

proportionate amounts from payments otherwise due to the 

Contractor, following the schedule of completed percentages of 

the Works on a payment basis.  No account shall be taken of the 

advance payment or its repayment in assessing valuations of 

work done, Variations, price adjustments, Compensation 

Events, Bonuses, or Liquidated Damages. 

Performance 
Securities 

55.1 The Performance Security shall be provided to the 

Procuring Entity no later than the date specified in the Letter of 

Acceptance and shall be issued in an amount and form and by a 

bank or surety acceptable to the Procuring Entity, and 

denominated in the types and proportions of the currencies in 

which the Contract Price is payable.  The Performance Security 

shall be valid until a date 28 days from the date of issue of the 

Certificate of Completion in the case of a Bank Guarantee, and 

until one year from the date of issue of the Completion 

Certificate in the case of a Performance Bond. 

Dayworks 56.1 If applicable, the Dayworks rates in the Contractor’s 

Tender shall be used for small additional amounts of work only 

when the Project Manager has given written instructions in 

advance for additional work to be paid for in that way. 

56.2 All work to be paid for as Dayworks shall be recorded 

by the Contractor on forms approved by the Project Manager.  

Each completed form shall be verified and signed by the Project 

Manager within two days of the work being done. 

56.3 The Contractor shall be paid for Dayworks subject to 

obtaining signed Dayworks forms. 
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Cost of Repairs 57.1 Loss or damage to the Works or Materials to be 

incorporated in the Works between the Start Date and the end 

of the Defects Correction periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises 

from the Contractor’s acts or omissions. 
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Finishing the Contract 
 
Completion 
Certificate 

 

 

58.1 The Contractor shall request the Project Manager to issue 

a certificate of Completion of the Works, and the Project Manager 

will do so upon deciding that the work is completed. 

Taking Over 59.1 The Procuring Entity shall take over the Site and the 

Works within seven days of the Project Manager’s issuing a 

certificate of Completion. 

Final Account 60.1 The Contractor shall supply the Project Manager with a 

detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the 

Defects Liability Period.  The Project Manager shall issue a 

Defects Liability Certificate and certify any final payment that is 

due to the Contractor within 56 days of receiving the 

Contractor’s account if it is correct and complete.  If it is not, the 

Project Manager shall issue within 56 days a schedule that states 

the scope of the corrections or additions that are necessary.  If the 

Final Account is still unsatisfactory after it has been resubmitted, 

the Project Manager shall decide on the amount payable to the 

Contractor and issue a payment certificate. 

Operating and 
Maintenance 
Manuals 

61.1 If “as built” Drawings and/or operating and 

maintenance manuals are required, the Contractor shall supply 

them by the dates stated in the Contract Data Sheet. 

61.2 If the Contractor does not supply the Drawings and/or 

manuals by the dates stated in the Contract Data Sheet, or they 

do not receive the Project Manager’s approval, the Project 

Manager shall withhold the amount stated in the Contract Data 

Sheet from payments due to the Contractor. 
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Termination 62.1 The Procuring Entity or the Contractor may terminate the 

Contract if the other party causes a fundamental breach of the 

Contract. 

62.2 Fundamental breaches of Contract shall include, but shall 

not be limited to, the following: 

(a) The Contractor stops work for 28 days when no stoppage 

of work is shown on the current Programme and the stoppage 

has not been authorized by the Project Manager; 

(b) The Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 

within 28 days; 

(c) The Procuring Entity or the Contractor is made bankrupt 

or goes into liquidation other than for a reconstruction or 

amalgamation; 

(d) A payment certified by the Project Manager is not paid 

by the Procuring Entity to the Contractor within 84 days of the 

date of the Project Manager’s certificate; 

(e) The Project Manager gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Project Manager; 

(f) The Contractor does not maintain a Security, which is 

required; and 

(g) The Contractor has delayed the completion of the Works 

by the number of days for which the maximum amount of 

liquidated damages can be paid, as defined in the Contract Data 

Sheet. 

(h) If the Contractor, in the judgment of the Procuring Entity 

has engaged in corrupt or fraudulent practices in competing for 

or in executing the Contract. 

For the purpose of this paragraph: 

“corrupt practice” means the offering, giving, receiving or 

soliciting of anything of value to influence the action of a public 

official in the procurement process or in contract execution and 

includes inter alia, bribery and extortion or coercion which 

involves threats of injury to person , property or reputation, and. 

“fraudulent practice” means a misrepresentation of facts in order 

to influence a procurement process or the execution of a contract 

to the detriment of the Procuring Entity, and includes collusive 

practice among Tenderers (prior to or after Tender submission) 
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designed to establish Tender prices at artificial non-competitive 

levels and to deprive the Procuring Entity of the benefits of free 

and open competition. 

62.3 When either party to the Contract gives notice of a breach 

of Contract to the Project Manager for a cause other than those 

listed under Sub-Clause 62.2 above, the Project Manager shall 

decide whether the breach is fundamental or not. 

62.4 Notwithstanding the above, the Procuring Entity may 

terminate the Contract for convenience. 

62.5 If the Contract is terminated, the Contractor shall stop 

work immediately, make the Site safe and secure, and leave the 

Site as soon as reasonably possible. 

Payment upon 
Termination 

63.1 If the Contract is terminated because of a fundamental 

breach of Contract by the Contractor, the Project Manager shall 

issue a certificate for the value of the work done and Materials 

ordered less advance payments received up to the date of the 

issue of the certificate and less the percentage to apply to the 

value of the work not completed, as indicated in the Contract 

Data Sheet. Additional Liquidated Damages shall not apply.  If 

the total amount due to the Procuring Entity exceeds any 

payment due to the Contractor, the difference shall be a debt 

payable to the Procuring Entity. 

 63.2 If the Contract is terminated for the Procuring Entity’s 

convenience or because of a fundamental breach of Contract by 

the Procuring Entity, the Project Manager shall issue a certificate 

for the value of the work done, Materials ordered, the reasonable 

cost of removal of Equipment, repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s 

costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 
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Property 64.1 All Materials on the Site, Plant, Equipment, Temporary 

Works, and Works shall be deemed to be the property of the 

Procuring Entity if the Contract is terminated because of the 

Contractor’s default. 

Release from 
Performance 

65.1 If the Contract is frustrated by the outbreak of war or by 

any other event entirely outside the control of either the 

Procuring Entity or the Contractor, the Project Manager shall 

certify that the Contract has been frustrated.  The Contractor 

shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out 

before receiving it and for any work carried out afterwards to 

which a commitment was made. 

Suspension of 
Financing 

66.1 In the event that the source of financing is suspended to 

the Procuring Entity, from which part of the payments to the 

Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor 

of such suspension within 7 days of having received the 

financing agency’s suspension notice. 

(b) If the Contractor has not received sums due it within the 

28 days for payment provided for in Sub-Clause 46.1, the 

Contractor may immediately issue a 14-day termination notice. 
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SECTION V: CONTRACT DATA SHEET (CDS) 
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CONTRACT DATA SHEET 
 

Instructions for completing the Contract Data Sheet 

CDS 

Clause 

GCC 

Clause 

Description 

 

 

 

1 

 

 

 

1.1 

 

General 

(Itemize Definitions to take the same numbering as per the 

General Conditions) 

The Procuring Entity is Technical University of Mombasa 

The Adjudicator is Not Applicable 

The Defects Liability Period is 180 days. 

 The Project Manager is TBA 

The name and identification number of the Contract is  

TUM/T/22/2020-2021 

The Works consist of Proposed Renovation of Assembly Hall at 

Technical University of Mombasa, Main Campus  

The Site is located at TUM Main Campus located at Tudor  

2. 2.2 Indicate whether there is sectional completion. No sectional 

Completion 

3. 2.3(9) List other documents that form part of the contract if any: 

Letter of Acceptance 

Form of Tender  

Conditions of Contract Part I 

Conditions of Contract Part II and Appendix to Conditions of 

Contract 

Specifications 

Drawings 

Priced Bills of Quantities 

4. 3.1 The language of the Contract documents is English.  
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The law that applies to the Contract is the Kenyan Law. 

5. 9.1 Include the Schedule of Other Contractors, if any. 

Supplier to provide a list of other sub-contractors he intends to 

use 

6. 10.1 Include the Schedule of Key Personnel. 

Bidder to provide list of personnel to be used during the 

construction. Their qualification and experience 

7. 14.1 The minimum insurance covers shall be:  

(a) loss of or damage to the Works, Plant, and Materials 

[50,000]; 

(b) loss of or damage to Equipment [0]; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract [0]; 

and 

(d) personal injury or death [500,000]. 

8. 15.1 Site Investigation Reports available to the Tenderers are: 

a)……N/A………………………………………………………….. 

b)……………………………………………………………….. 

c)……………………………………………………………….. 

10. 24.1 & 

47.1 

The Site Possession Date shall be communicated after contract 

signing 

 

11. 28.2 Hourly rate of Fees payable to the Adjudicator 

is:……………….. [insert hourly fee in Kes..]  

Types of reimbursable expenses to be paid to the Adjudicator 

include: [insert types of reimbursable expenses]. 

a)……………………………………………………………….. 

b)……………………………………………………………….. 

c)……………………………………………………………….. 
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12. 28.3 Arbitration will take place at [insert the place] in accordance 

with rules and regulations published by ……………………….. 

[state the institutions] and [insert rules and regulations] 

13. 29.1 Appointing Authority for the Adjudicator: [Insert the name of 

Authority] 

Time Control 

14. 30.1 The Contractor shall Submit a Programme for the Works 

within 15 days of delivery of the Letter of Acceptance. 

15. 30.3 The period between Programme updates is 20 days. 

16. 30.3 The amount to be withheld by the Project Manager in the case 

the contractor does not submit an updated programme is 2% of 

the contract amount 

Quality Control 

17. 38.1 The Defects Liability Period is 180 days. 

COST CONTROL 
18. 45.7 Minimum Amount of Interim Payment Certificate will be 20% 

of the Contract Price 

19. 46.1 The interest rate shall be determined by CBK above prevailing 

interest rate for commercial borrowing from the contractor’s 

bank 

20. 47.1(a) The Site Possession Date shall be Communicated after contract 

signing 

21. 50 The contract is subject to price adjustment in accordance with 

Clause 50 of the General Conditions of Contract and PPADA 

2015. 

22. 51.1 The amount of retention is 10% of value of works of Interim 

Payment Certificate’. 

  Limit of retention will be 10% of contract price. 

23. 52.1 The rate of liquidated damages is 0.1 percent of contract price 

per day with a maximum of 5% contract price 

 52.1 

62.2 (g) 

The maximum amount of liquidated damages is 5% Contract 

Price 

24. 53.1 The bonus for early completion is Zero 
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25. 54.1 The amount of advance payment shall be 0% per cent of the 

contract sum. 

  Monthly Recovery of Advance Payment: 30 percent of amount 

of Interim Payment Certificate. 

26. 55.1 The Performance Security shall be 10% percent of the contract 

price. 

  Finishing the Contract 

27. 61.1 As built drawings shall be supplied by the contractor before the 

last payment is made. 

Operating manual shall be supplied by the contractor before 

the last payment is made . 

28. 61.2 The amount to be withheld by the Project Manager in the case 

the contractor does not submit as built drawings is 5 %  

The amount to be withheld by the Project Manager in the case 

the contractor does not submit operating manual is 5 %  

29. 63.1 The percentage to apply to the value of the work not 

completed, representing the Procuring Entity's additional cost 

for completing the Works, is 10%. 

 

 

  



Technical University of Mombasa 

Standard small works for Main Campus 87 

EVALUATION CRITERIA 
 

 The following requirements must be met by the tenderer not withstanding other requirements in  

the tender documents.  

STAGE I-    MANDATORY REQUIREMENTS 
 

5.5 NO REQUIREMENTS RESPONSIVE 

OR NON-

RESPONSIVE 

MR 1 Must Submit a copy of certificate of 

Registration/Incorporation 

 

MR 2 Must Submit a copy of a valid Tax Compliance certificate  

MR 3 Proof of having a  Business Permit   

MR 4 Must Fill and submit the Form of Tender in the Format 

provided 

 

MR 5 Valid tender security/ Bid bond of Ksh. 100,000.00 in 

form of bank guarantee from a     reputable bank or 

PPRA authorized insurance company located in Kenya, 

valid for at least 150 days from the date of tender 

opening.. 

 

MR 6 Must submit a dully filled up self-declaration form in 

format provided 

 

MR 7 Must submit a dully filled up Confidential Business 

Questionnaire in format provided 

 

MR 8 Must Submit a copy of a valid registration certificate by 

the National Construction Authority in the relevant 

trade-Minimum category NCA 6 and above. 

 

MR 9 Valid NCA annual practicing license  

MR 10 
Duly filled, signed and stamped Anti-Corruption 
Declaration form in the provided format 

 

MR 11 Must sign and submit self-declaration form  

MR12 One Original and one copy of Tender document MUST 

be paginated/ serialized/Numbered sequentially on all 

pages including attachments from the beginning of the 

document to the end. This includes ALL the attachments 

 



Technical University of Mombasa 

Standard small works for Main Campus 88 

submitted by the bidder and ALL the pages already 

paginated by TUM. 

At this stage, the tenderer’s submission will either be responsive in the entire mandatory 

(MR) requirement above or non-responsive. The non-responsive submissions will be 

eliminated from the entire evaluation process and will not be considered further. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

STAGE 2-    TECHNICAL REQUIREMENTS 
 

 

Item Description Point 

Scored 

marks oint 

1 

 

 

a) 

 

 

 

 

 

 

b) 

 

 

 

 

 

 

 

Key Personnel (Attach evidence, C.V)    

 

 

 

 

 

 

 

 

 

 

20 

Director of the firm 

Holder of degree in relevant building construction field -----------

-- 5 

Holder of diploma in relevant building construction field ---------

--- 3 

Holder of certificate in relevant building construction field--------

---- 2 

Holder of trade test certificate in relevant building construction 

field - 1 

No relevant certificate ------------------------------------- 0 

  

 

5 

At least 1No. degree/diploma holder of key personnel in 

relevant field 

A degree With over 5 years relevant experience ------------------ 5 

A diploma With over 5 years relevant experience ------------------ 3 

A degree With over 2 years relevant experience--------------------- 2 

A diploma With over 2 years relevant experience------------------- 1 

A degree With under 2 years relevant experience ----------------- 2 

A diploma with under 2 years relevant experience ---------------- 1 

Less than 2 years-----------------------------------------------------------0 

  

 

5 
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c) 

 

 

 

 

d) 

 

At least 1No certificate holder of key personnel in relevant field 

With over 5 years relevant experience------------------ 5 

With over 2 years relevant experience -------------------- 3 

With under 2 years relevant experience -------------------1 

Less than 2 years------------------------------------------------0 

  

 

5 

At least 2No artisan (trade test certificate in relevant field) 

Artisan with over 2 years relevant experience ------- 2.5x2 

Artisan with 1 years relevant experience ------- 1 

Less than 1 years------------------------------------------------0 

  

 

5 

 

 

2 

 

 

a) 

 

Contract completed in the last five (5) years (Max of 5 No. 

Projects)- Provide Evidence/ Shall attach Completion 

Certificates. 

Project of similar nature, complexity or magnitude -------- 4 each 

Project of similar nature but of lower value than the one in 

consideration ------------------------------------------- 2 each  

No completed project of similar nature ------------------0 

  

 

20 

b) On-going projects (Max of 2 No. Projects) Shall attach Notification 

of award or Contract Agreements/LPOs. 

o Project of similar nature, complexity and 2.5 time values of 
proposed contract---------------------------5 

o Project of similar nature but of lower value than the one in 
consideration –--------------------------------------1 

No ongoing project of similar nature - ----------------0 

 10 

3. 

 

a) 

 

 

 

Schedule of contractor’s equipment and transport (Must provide 

proof or evidence of ownership/Lease) 

   a) Relevant Transport 

Means of transport for materials Vehicle --------------------------3 

Means for transport for construction team……………………..2 

No means of transport ----------------------------------- 0 

( provide logbooks, lease e.t.c.) Maximum 5 (one point each) 

 

 

 

 

 

 

5 

 

 

 

 

20 
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b) 

 

 

 

 

c) 

   b) Relevant Equipment (Must provide proof or evidence of 

ownership/Lease) 

Has comprehensive relevant equipment for work being tendered 

---10 (at least 10 equipment) 

Non-comprehensive relevant equipment for work being 

tendered ---2  

No relevant equipment for work being tendered --------- 0 

(provide list of equipment owned/leased by the contractor to 

undertake the project) 

Office and Service Facilities (must attach relevant proof) 

o Own/leased Premises______________________1 
o Functional Workshop________________________1 
o Safety Gear_________________________________5 

  

17 

 

4. 

a) 

Financial report   

 

 

 

 

 

25 

a) Audited accounts for the last 2 years (2018 and 2019). 
One points (1) each total 2 points. 

b) Capacity to have a cash flow amount of minimum 2,000,000 
(Two Million equivalent working). Two points (2)  

c) Average turn over Max 6 points 

o Average Turn over greater or equal to 2.5 times the cost of 
the project --- 6 

o Average Turn over greater or equal to 2 times the cost of the 
project ---- 3 

o Average Turn over greater or equal to the cost of the project 
---------------- 1 

o Average Turn over below the cost of the project--- 0 

b) Evidence of Financial Resources (cash in hand, lines of credit, 

over draft facility etc.) (Resource documents shall be certified by the 

respective banks or Commissioner of Oaths) Cash in hand and lines of 

credit: 

o Of more than 30% of tender sum-------------------------10 
o Of between 20% and 30% of tender sum---------------- 5  
o Of between 10% and 20% of tender sum---------------- 2  
o Below 10% of tender sum-----------------------------------1 

5. Litigation History 

o Litigation or  
o Nil claim history or default 

notice……………………….. 3 
o Issued with default 

notices/cases……………………….. 0 

  

 

3 
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o The bidder is expected to an affidavit on the status 
of its litigation history. 

 TOTAL   

Any bidder who scores 75 points and above shall be considered for further evaluation those who  

score below 75 points will be eliminated at this stage from the entire evaluation process and will  

not be considered further. 
 

 

 

STAGE 3 - FINANCIAL EVALUATION 

 

Upon completion of the technical evaluation a detailed financial evaluation shall follow. The 

financial evaluation shall proceed in the manner described in the Public Procurement and Asset 

Disposal Act (2015) of the laws of Kenya and the Public Procurement and Asset Disposal 

Regulations, 2020. 

The bids will be ranked from the lowest total bid price to the highest.  

An evaluation committee may, after tender evaluation, but prior to the award of the tender, 
conduct due diligence and present the report in writing to confirm and verify the qualifications 
of the tenderer who submitted the lowest evaluated responsive tender to be awarded the contract 
in accordance with this Act. Due-diligence may include obtaining confidential references from 
persons with whom the tenderer has had prior engagement. In the event that the committee 
establishes that the lowest evaluated bidder information is inaccurate the bid will be rejected and 
the same will be subjected to the second lowest evaluated bidder.   
 

STAGE 4 - RECOMMENDATION FOR AWARD 
 

The successful bidder shall be the lowest evaluated tenderer. 
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PARTICULAR PRELIMINARIES  



Technical University of Mombasa 

Standard small works for Main Campus 93 

ITEM DESCRIPTION AMOUNT 
 

 

A. 

 

 

 

 

 

B. 

 

 

 

 

 

 

 

C. 

 

 

 

 

 

 

 

D. 

 

 

 

 

 

 

 

E. 

 

 

 

 

 

 

PARTICULAR PRELIMINARIES 
 

1. EMPLOYER 

 

The Employer is Technical University of Mombasa. 

The term "Employer" and "Government" wherever used in the contract 
document 

shall be synonymous. 

 

2. PROJECT MANAGER 

 

The term "PM” wherever used in these Bills of Quantities shall be deemed to 
imply 

the project Manager as defined in Condition 1 of the Conditions of Contract 
or such 

person or persons as may be duly authorized to represent him on behalf of 
the 

Government. 

3. ARCHITECT 

The term "Architect" shall be deemed to mean "The P.M " as defined above 
whose 

address unless otherwise notified is Ministry of Transport, Infrastructure, 
Housing, 

Urban Development and Public Works, State Department of Public Works, 
P.O Box 

Mombasa. 

4. QUANTITY SURVEYOR 

The term "Quantity Surveyor" shall be deemed to mean "The P.M " as 
defined 

above whose address unless otherwise notified is Ministry of Transport, 

Infrastructure, Housing, Urban Development and Public Works, State 
Department 

of Public Works, P.O Box Mombasa. 

5. ELECTRICAL ENGINEER 

The term "Electrical Engineer" shall be deemed to mean "The P.M " as 
defined 

above whose address unless otherwise notified is Ministry of Transport, 

Infrastructure, Housing, Urban Development and Public Works, State 
Department 

of Public Works, P.O Box Mombasa. 

6. MECHANICAL ENGINEER 

 

The term "Mechanical Engineer" shall be deemed to mean "The P.M " as 
defined 

above whose address unless otherwise notified is Ministry of Transport, 

 

 Carried to collection  
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ITEM  AMOUNT 
 

A. 

 

 

 

 

 

B. 

 

 

 

 

 

C. 

 

 

 

 

D. 

 

 

 

 

E. 

 

 

 

 

 

 

 

 

 

 

F. 

 

 

 

 

8. NOTE-: RESPONSIBILITY 

 

The responsibility for the details designs and performance of the building is 
to be 

borne by the contractor. All designs, details and specifications shall be 
approved by 

the Project Manager before they can be used. 

 

9. PRICING ITEMS OF PRELIMINARIES 

 

Prices SHALL BE INSERTED against items of “preliminaries” in the 
tenderer’s 

priced Bills of Quantities. The contractor is advised to read and understand 
all 

preliminary items. 

 

10. SCOPE OF CONTRACT 

 

The works to be carried out comprises of renovation works for Technical 
University of Mombasa Main Campus Assembly Hall 

 

11. DESCRIPTION OF THE WORKS 

 

The works consists of renovation works at the Technical University of 
Mombasa Main Campus 

 

12. MEASUREMENTS 

 

In the event of any discrepancies arising between the Bills of Quantities and 
the 

actual works, the site measurements shall generally take precedence. 
However, such 

discrepancies between any contract documents shall immediately be 
referred to the 

PROJECT MANAGER in accordance with Clause 22 of the Conditions of 

Contract.  The discrepancies shall then be treated as a variation and be dealt 
with in accordance with Clause 22 of the said Conditions. 

 

 

13. LOCATION OF SITE 

 

The sites of the proposed works is Located at Technical University of 
Mombasa Main Campus. The Contractor is advised to visit the site, to 

 

 Carried to collection  
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PROPOSED RENOVATION WORKS  

 

ITEM DESCRIPTION AMOUNT 

A. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

B. 

 

 

 

 

 

 

 

 

 

 

C. 

 

15. DEMOLITIONS AND ALTERATIONS 

 

The Contractor is to allow for all temporary protection required during the 
works 

including ordinary and special dust screens, hoardings, barriers, warning 
signs, e.t.c. 

as directed by the Project Manager and as necessary for the adequate 
propping and 

protection of existing property, finishes, workmen employed on the site, 
employer's 

agents and the public. Any damage or loss incurred due to the insufficiency 
of such 

protection must be made good by the Contractor. All protective devices are 
to be 

removed on completion of the works and any necessary making good 
consequent 

upon this is to be executed to the satisfaction of the Project Manager. The 
works 

shall be propped, strutted and supported as necessary before any alteration 
or 

demolition work commences. Prices shall include for all cleaning and 
preparatory 

work to structure and finishes and for making good to all finishes on 
completion 

whether or not specifically described. Unless described as set aside for re-use 
all 

arising debris and surplus materials shall be carefully removed from building 
and 

cartered away from site. The Contractor shall be entirely responsible for any 

breakage or damage which may occur to materials required for re-use during 
their 

removal unless it is certified by the Project Manager that such damage or 
breakage 

was inevitable as a result of the condition of the item concerned 

 

 

 

16. CLEARING AWAY 

 

The Contractor shall remove all temporary works, rubbish, debris and 
surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and 
stains 

and leave in a clean and tidy state to the reasonable satisfaction of the Project 

 

 Carried to collection  
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ITEM DESCRIPTION AMOUNT 
 

A. 

 

 

 

 

 

 

 

 

 

B. 

 

 

 

 

 

 

 

 

C. 

 

 

 

 

D. 

 

 

 

 

E. 

 

 

 

 

 

F. 

 

19. PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

The Contractor is notified that these works are to be carried out on 
a restricted site 

where the client is going on with other normal activities. The 
Contractor is thus 

instructed to take reasonable care in the execution of the works as 
to prevent 

accidents, damage or loss and disruption of activities being carried 
out by the 

Client. The Contractor shall allow in his rates any expense he 
deemed necessary by 

taking such care within the site. 

 

20. WORKING CONDITIONS 

The Contractor shall allow in his rates for any interference that he 
may encounter in 

the course of the works for the Client may in some cases ask the 
Contractor not to 

proceed with the works until some activities within the site are 
completed, as the 

facility will be operating as usual during the course of the contract. 

 

21. SIGNBOARD 

Allow for providing, erecting, maintaining throughout the course 
of the Contract 

and afterwards clearing away a signboard as designed, specified 
and approved by 

the Project Manager. 

 

22. LABOUR CAMPS 

 

The Contractor shall not be allowed to house labour on site.  Allow 
for transporting 

workers to and from the site during the tenure of the contract. 

 

23. MATERIALS FROM DEMOLITIONS 

 

Any materials arising from demolitions and not re-used shall 
become the property 

of the client. The Contractor shall allow in his rates the cost of 
disposing the 

demolished materials as directed. 
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ITEM DESCRIPTION AMOUNT 
 

A. 

 

 

 

 

 

 

 

B. 

 

 

 

 

 

 

 

C. 

 

 

 

 

 

 

 

D. 

 

 

 

 

E. 

 

 

 

 

 

 

26. URGENCY OF THE WORKS 

The Contractor is notified that these “works are urgent” and 
should be 

completed within the period stated in these Particular 
Preliminaries (8 weeks). The Contractor shall allow in his rates 
for any costs he/ she deems that he/she may incur by having to 
complete these works within the stipulated contract period. 

 

27. PAYMENT FOR MATERIALS ON SITE 

All materials for incorporation in the works must be stored on 
site before payment is effected, unless specifically exempted by 
the Project Manager.  This is to include materials of the 
Contractor, nominated sub-Contractors and nominated 
suppliers. 

 

28. EXISTING SERVICES 

Prior to the commencement of any work, the Contractor is to 
ascertain from the relevant authority the exact position, depth 
and level of all existing services in the area and he/she shall 
make whatever provisions may be required by the authorities 
concerned for the support, maintenance and protection of such 
services. 

 

29. TENDER DOCUMENTS 

Tender documents are as listed in Clause 2.1 of the Instruction to 
Tenderer’s Page STD/9 

 

30. CONTRACT COMPLETION PERIOD 

The contract completion period in accordance with condition 31 
of the Conditions of contract must be adhered to. The ‘PROJECT 
MANAGER’ shall strictly monitor the Contractors progress in 
relation to the progress chart and should it be found necessary 
the ‘PROJECT 

MANAGER’ shall inform the Contractor in writing that his  
actual performance on  site is not  satisfactory .In all such cases  
the Contractor shall accelerate  his rate of  performance 
production  and progress by all means such as additional 
labour,plant,  etc. and working overtime all at his cost. 

31. PERFORMANCE BOND 

A bond of  10% of the contract sum will be required in 
accordance with clause 6.00 (as amended) on award of contract 
of the Instructions to Tenderer’s. No payment on account for the 
works executed will be made to the contractor until he has 
submitted the Performance Bond to the Project Manager duly 
signed, sealed and stamped from an approved Bank. 

 

 Carried to collection  
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ITEM DESCRIPTION AMOUNT 
 

A. 

 

 

 

 

 

 

 

 

 

 

B. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

C. 

 

32. DELIVERY OF TENDER 

 

Tenders and all documents in connection therewith, as 
specified    above must be delivered in the addressed envelope 
which should be properly sealed and deposited at the offices 
as specified in the letter accompanying these documents or as 
indicated in the advertisement. Tenders will be opened at the 
time specified in the letter accompanying these Tender 
Documents or as indicated in the advertisement. Tenders 
delivered/received later than the above time will not be 
opened. 

 

33. VALUE ADDED TAX 

The Contractor’s attention is drawn to the Legal Notice in 
the Finance Act part 3 Section 21(b) operative from 1st 
September, 1993 which requires payment of VAT on all 
contracts. The Contractor should therefore include allowance 
in his rates and prices for prices for VAT and any other 
Government taxes currently in force. 

 

The tenderer is advised that in accordance with Government 
public notice No. 35 & 36 Dated 11th September 2003 
operational from 1st October 2003, VAT will be deducted 
against the contract sum at the prevailing rate by the 
Employer and remitted directly to the Commissioner of VAT 
through all interim certificates. It should however be noted 
that this is not additional tax but a new mode of payment for 
VAT, any excess payment will be refundable once the 
Contractor has submitted monthly returns to the 
Commissioner of VAT who will do the refunds when satisfied 
that the VAT regulations have been complied with.  

NB: The Contractor should therefore include the tax within the 
rates.  

34. EXISTING BUILDING MATERIALS 

 

NOTE: Any materials found usable for the works shall be 
given to the contractor on 

credit with the approval of the client 
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ITEM DESCRIPTION AM
OU
NT 

  

PARTICULARS OF INSERTIONS TO BE MADE IN 
APPENDIX TO 
CONTRACT AGREEMENT 
 

The following are the insertions to be made in the appendix to the 
Contract 

Agreement: - 

 

Period of Final Measurement 3 Months from Practical 
completion 

 

Defects Liability Period 6 Months from Practical 
completion 

 

Date for Possession To be agreed with the Project Manager 

 

Date for Completion…… 8 Weeks from date of Possession 

 

Liquidated and Ascertained At the rate of Kshs.. 10,000… per 
week or part 

thereof: 

 

Prime cost sums for which ………………………………… 

The Contractor desires to tender ………………………… 

 

Period of Interim Certificates Monthly 

 

Period of Honoring Certificates 60 days 

 

Percentage of Certified Value Retained 10% 

 

Limit of Retention Fund 10% 
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PROPOSED RENOVATION WORKS AT TUM MAIN CAMPUS 

ITEM DESCRIPTION AMOUNT 
 

 

 

A. 

 

 

 

 

 

 

 

 

 

 

 

 

B. 

 

GENERAL PRELIMINARIES 

 

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

 

Prices will be inserted against items of Preliminaries in the Contractor's priced 

Bills of Quantities and Specification. 

 

 

The Contractor shall be deemed to have included in his prices or rates for the 
various 

items in the Bills of Quantities or Specification for all costs involved in complying 
with 

all the requirements for the proper execution of the whole of the works in the 
Contract. 

 

 

ABBREVIATIONS 

 

Throughout these Bills, units of measurement and terms are abbreviated and 
shall be 

interpreted as follows:- 

 

 

C.M. Shall mean cubic metre 

 

S.M. Shall mean square metre 

 

L.M. Shall mean linear metre 

 

MM Shall mean Millimetre 

 

Kg. Shall mean Kilogram 

 

No. Shall mean Number 

 

Prs. Shall mean Pairs 

 

B.S. Shall mean the British Standard Specification Published by 

the 
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ITEM DESCRIPTION AMOUNT 
 

A. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

B. 

 

 

 

 

 

 

 

 

 

 

 

 

 

C. 

 

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 
 

Attendance; Clause B19(a) of the Standard Method of Measurement is deleted 
and the 

following clause is substituted: - 

 

 

Attendance on nominated Sub-Contractors shall be given as an item in each case 
shall be deemed to include: allowing use of standing scaffolding, mess rooms, 
sanitary accommodation and welfare facilities; provision of special scaffolding 
where necessary; providing space for office accommodation and   for storage of 
plant and materials; providing light and water for their work: clearing away 
rubbish; unloading checking and hoisting: providing electric power and 
removing and replacing duct covers, pipe casings and the like necessary for the 
execution and testing of Sub- Contractors' work and being responsible for the 
accuracy of the same. 

 

Fix Only:- 

 

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise 
stated), pay all demurrage charges, load and transport to site where necessary, 
unload, store, unpack, assemble as necessary, distribute to position, hoist and fix 
only. 

 

FORM OF CONTRACT 
 

 

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard 
Tender Document for Procurement of Building Works (2006 Edition) included 
herein The Conditions of Contract are also included herein 

 

Conditions of Contract 
 

These are numbered from 1 to 37 as set out in pages 18 to 37 of these tender 
documents. Particulars of insertions to be made in the Appendix to the Contract 
Agreement will be found in the Particular Preliminaries part of these Bills of 
Quantities 

 

PLANT, TOOLS AND VEHICLES 

Allow for providing all scaffolding, plant, tools and vehicles required for the 
works except in so far as may be stated otherwise herein and except for such 
items specifically and only required for the use of nominated Sub-Contractors as 
described herein. No timber used for scaffolding, formwork or temporary works 
of any kind shall be used afterwards in the permanent work. 

 

TRANSPORT. 

Allow for transport of workmen, materials, etc., to and from the site at such 
hours and by such routes as may be permitted by the competent authorities. 
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ITEM DESCRIPTION AMOUNT 
 

A. 

 

 

 

 

 

B. 

 

 

 

 

 

 

 

 

 

 

 

C. 

 

 

 

 

 

 

 

D. 

 

MATERIALS AND WORKMANSHIP. 

All materials and workmanship used in the execution of the work shall be of the 
best quality and description unless otherwise stated. The Contractor shall order 
all materials to be obtained from overseas immediately after the Contract is 
signed and shall also order materials to be obtained from local sources as early as 
necessary to ensure that they are onsite when required for use in the works. The 
Bills of Quantities shall not be used for the purpose of ordering materials. 

SIGN FOR MATERIALS SUPPLIED. 

The Contractor will be required to sign a receipt for all articles and materials 
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as 
having received them in good order and condition, and will thereafter be 
responsible for any loss or damage and for replacements of any such loss or 
damage with articles and/or materials which will be supplied by the PROJECT 
MANAGER at the current market prices including Customs Duty and V.A.T., all 
at the Contractor's own cost and  expense, to the satisfaction of the PROJECT 
MANAGER 

STORAGE OF MATERIALS 

The Contractor shall provide at his own risk and cost where directed on the site 
weather proof lock-up sheds and make good damaged or disturbed surfaces 
upon completion to the satisfaction of the PROJECT MANAGER Nominated 
Sub-Contractors are to be made liable for the cost of any storage accommodation 
provided especially for their use. 

SAMPLES 

The Contractor shall furnish at his own cost any samples of materials or 
workmanship including concrete test cubes required for the works that may be 
called for by the PROJECT MANAGER for his approval until such samples are 
approved by the PROJECT MANAGER and the PROJECT MANAGER, may reject 
any materials or workmanship not in his opinion to be up to approved samples. 
The PROJECT MANAGER shall arrange for the testing of such materials as he may 
at his discretion deem desirable, but the testing shall be made at the expense of the 
Contractor and not at the expense of the PROJECT MANAGER. The Contractor 
shall pay for the testing in accordance with the current scale of testing charges laid 
down by the Ministry of Public Works. The procedure for submitting samples of 
materials for testing and the method of marking for identification shall be as laid 
down by the PROJECT MANAGER The Contractor shall allow in his tender for 
such samples and tests except those in connection with nominated sub-contractors' 
work. 
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ITEM  AMOUNT 
 

A. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

B. 

 

 

 

 

 

C. 

 

 

 

 

 

D. 

 

 

 

 

 

 

 

GOVERNMENT ACTS REGARDING WORK, PEOPLE ETC. 
 

Allow for complying with all Government Acts, Orders and Regulations in 
connection 

with the employment of Labour and other matters related to the execution of the 
works. n 

particular the Contractor's attention is drawn to the provisions of the Factory Act 
I 1950 

and his tender must include for all costs arising or resulting from compliance 
with any 

Act, Order or Regulation relating to Insurances, pensions and holidays for 
workpeople or 

so the safety, health and welfare of the work people. 

 

The Contractor must make himself fully acquainted with current Acts and 
Regulations, 

including Police Regulations regarding the movement, housing, security and 
control of 

labour, labour camps , passes for transport, etc. It is most important that the 
Contractor, 

before tendering, shall obtain from the relevant Authority the fullest information 

regarding all such regulations and/or restrictions which may affect the 
organization of 

the works, supply and control of labour, etc., and allow accordingly in his tender. 
No 

claim in respect of want of knowledge in this connection will be entertained. 

 

SECURITY OF WORKS ETC. 

The Contractor shall be entirely responsible for the security of all the works 
stores, 

materials, plant, personnel, etc., both his own and sub-contractors' and must 
provide all 

necessary watching, lighting and other precautions as necessary to ensure 
security 

against theft, loss or damage and the protection of the public. 

 

PUBLIC AND PRIVATE ROADS. 

Maintain as required throughout the execution of the works and make good any 
damage to public or private roads arising from or consequent upon the execution 
of the works to 

the satisfaction of the local and other competent authority and the PROJECT 

MANAGER. 

 

EXISTING PROPERTY. 
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ITEM DESCRIPTION AMOUNT 

A. 

 

 

 

 

 

 

 

 

 

 

 

 

B. 

 

 

 

 

C. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ACCESS TO SITE AND TEMPORARY ROADS. 
 

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to 

commencement of the work and Contractor must allow for building any necessary 

temporary access roads for the transport of the materials, plant and workmen as 
may be 

required for the complete execution of the works including the provision of 
temporary 

culverts, crossings, bridges, or any other means of gaining access to the Site. Upon 

completion of the works, the Contractor shall remove such temporary access 
roads; 

temporary culverts, bridges, etc., and make good and reinstate all works and 
surfaces 

disturbed to the satisfaction of the PROJECT MANAGER. 

 

AREA TO BE OCCUPIED BY THE CONTRACTOR 

The area of the site which may be occupied by the Contractor for use of storage 
and for 

the purpose of erecting workshops, etc., shall be defined on site by the PROJECT 

MANAGER 

 

WATER AND ELECTRICITY SUPPLY FOR THE WORKS 
 

The Contractor shall provide at his own risk and cost all necessary water, electric 
light 

and power required for use in the works. The Contractor must make his own 

arrangements for connection to the nearest suitable water main and for metering 
the 

water used. He must also provide temporary tanks and meters as required at his 
own cost 

and clear away when no longer required and make good on completion to the 
entire 

satisfaction of the PROJECT MANAGER. The Contractor shall pay all charges in 

connection herewith. No guarantee is given or implied that sufficient water will be 

available from mains and the Contractor must make his own arrangements for 

augmenting this supply at his own cost. Nominated Sub--contractors are to be 
made 

liable for the cost of any water or electric current used and for any installation 
provided 

especially for their own use. 
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ITEM DESCRIPTION AMOUNT 
 

A. 

 

 

 

 

 

B. 

 

 

 

 

 

 

 

 

C. 

 

 

 

 

 

 

 

D. 

 

 

 

 

 

 

 

 

 

 

 

E. 

 

SANITATION OF THE WORKS 
 

The Sanitation of the works shall be arranged and maintained by the Contractor 
to the satisfaction of the Government and/or Local Authorities, Labour 
Department and the PROJECT MANAGER 

 

SUPERVISION AND WORKING HOURS 

The works shall be executed under the direction and to the entire satisfaction in 
all respects of the PROJECT MANAGER who shall at all times during normal 
working hours have access to the works and to the yards and workshops of the 
Contractor and sub-Contractors or other places where work is being prepared for 
the contract. 

 

PROVISIONAL SUMS. 
 

The term "Provisional Sum" wherever used in these Bills of Quantities shall have 
the meaning stated in Section A item A7(i) of the Standard Method of 
Measurement mentioned in Condition No. 16 of the conditions of Contract. Such 
sums are net and no addition shall be made to them for profit. 

 

PRIME COST (OR P.C.) SUMS. 

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 
Quantities shall have the meaning stated in Section A item A7 (ii) of the Standard 
Method of Measurement mentioned in Condition No. 16 of the conditions of 
Contract. Persons or firms nominated by the PROJECT MANAGER to execute 
work or to provide and fix materials or goods as stated in Condition No. 20 of the 
Conditions of Contract are described herein as Nominated Sub-Contractors. 
Persons or firms so nominated to supply goods or materials are described herein 
as Nominated Suppliers 

 

PROGRESS CHART. 
 

The Contractor shall provide within two weeks of Possession of Site and in 
agreement with the PROJECT MANAGER a Progress Chart for the whole of the 
works including the works of Nominated Sub-Contractors; one copy to be 
handed to the PROJECT MANAGER and a further copy to be retained on Site. 
Progress to be recorded and chart to be amended as necessary as the work 
proceeds. 

 

 Carried to Collection  
 

 

 

 



Technical University of Mombasa 

Standard small works for Main Campus 108 

ITEM DESCRIPTION AMOUNT 

A. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

B. 

 

 

 

 

 

 

 

 

 

 

C. 

 

 

 

 

ADJUSTMENT OF P.C. SUMS. 

In the final account all P.C. Sums shall be deducted and the amount properly 
expended upon the PROJECT MANAGER'S order in respect of each of them 
added to the Contract sum. The Contractor shall produce to the PROJECT 
MANAGER such quotations, invoices or bills, properly receipted, as may be 
necessary to show the actual details of the sums paid by the Contractor. Items of 
profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 
amount paid. Items of "attendance" (as previously described) 

following P.C. Sums shall be adjusted pro-rata to the physical extent of the work 

executed (not pro-rata to the amount paid) and this shall apply even though the 

Contractor's priced Bill shows a percentage in the rate column in respect of them. 
Should 

the Contractor be permitted to tender and his tender be accepted of any work for 
which a 

P.C. Sum is included in these Bill of Quantities profit and attendance will be 
allowed at 

the same rate as it would be if the work were executed by a Nominated Sub-
Contractor. 

 

NOMINATED SUB-CONTRACTORS 

When any work is ordered by the PROJECT MANAGER to be executed by 
nominated sub-contractors, the Contractor shall enter into sub-contracts as 
described in Condition No. 20 of the Conditions of Contract and shall thereafter 
be responsible for such sub-contractors in every respect. Unless otherwise 
described the Contractor is to provide for such Sub-Contractors any or all of the 
facilities described in these Preliminaries. The 

Contractor should price for these with the nominated Sub-Contract Contractor's 
work concerned in the P.C. Sums under the description "add for Attendance". 

 

DIRECT CONTRACTS 

Notwithstanding the foregoing conditions, the Government reserves the right to 
place a 

"Direct Contract" for any goods or services required in the works which are 
covered by a 

P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such 
instances, 

profit relative to the P.C. Sum the priced Bills of Quantities will be adjusted as 
described 

for P.C. Sums and allowed. 

 

ATTENDANCE UPON OTHER TRADESMEN, ETC. 
 

The Contractor shall allow for the attendance of trade upon trade and shall 
afford any 

tradesmen or other persons employed for the execution of any work not included 
in this 

Contract every facility for carrying out their work and also for use of his ordinary 

scaffolding. The Contractor, however, shall not be required to erect any special 
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ITEM DESCRIPTION AMOUNT 

A. 

 

 

 

 

 

 

 

 

 

 

B. 

 

 

 

 

 

 

 

C. 

 

 

 

 

 

 

 

 

 

 

 

 

D. 

 

 

 

 

 

 

INSURANCE 

The Contractor shall insure as required in Conditions No 30 of the Conditions of 

Contract. No payment on account of the work executed will be made to the 
Contractor 

until he has satisfied the PROJECT MANAGER either by production of an 
Insurance 

Policy or and Insurance Certificate that the provision of the foregoing Insurance 
Clauses 

have been complied with in all respects. Thereafter the PROJECT MANAGER 
shall 

from time to time ascertain that premiums are duly paid up by the Contractor 
who shall if 

called upon to do so, produce the receipted premium renewals for the PROJECT 

MANAGER's inspection. 

 

BLASTING OPERATIONS 

Blasting will only be allowed with the express permission of the PROJECT 
MANAGER 

in writing. All blasting operations shall be carried out at the Contractor's sole risk 
and 

cost in accordance with any Government regulations in force for the time being, 
and any 

special regulations laid down by the PROJECT MANAGER governing the use 
and 

storage of explosives. 

 

PROVISIONAL WORK 
 

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 
payment will 

be made. All "Provisional" and other work liable to adjustment under this 
Contract shall 

left uncovered for a reasonable time to allow all measurements needed for such 

adjustment to be taken by the PROJECT MANAGER Immediately the work is 
ready for 

measuring, the Contractor shall give notice to the PROJECT MANAGER. If the 

Contractor makes default in these respects he shall if the PROJECT MANAGER 
so 

directs uncover the work to enable all measurements to be taken and afterwards 
reinstate 

at his own expense. 

 

ALTERATIONS TO BILLS, PRICING, ETC. 

Any unauthorized alteration or qualification made to the text of the Bills of 
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ITEM DESCRIPTION AMOUNT 

A. 

 

 

 

 

 

 

 

 

 

B. 

 

 

 

 

 

 

 

 

 

C. 

 

 

 

 

 

 

 

 

D. 

 

 

 

 

E. 

 

 

 

 

MATERIALS ARISING FROM EXCAVATIONS 

Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless the PROJECT MANAGER directs otherwise such materials 
shall 

be dealt with as provided in the Contract. Such materials shall only be used in 
the works, 

in substitution of materials which the Contractor would otherwise have had to 
supply 

with the written permission of the PROJECT MANAGER Should such 
permission be 

given, the Contractor shall make due allowance for the value of the materials so 
used at a 

price to be agreed. 

 

WORKS TO BE DELIVERED UP CLEAN. 

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 
wash 

(except where such treatment might cause damage) and clean all floors, sanitary 
fittings, 

glass inside and outside and any other parts of the works and remove all marks, 

blemishes, stains and defects from joinery, fittings and decorated surfaces 
generally, 

polish door furniture and bright parts of metalwork and leave the whole of the 
buildings 

watertight, clean, perfect and fit for occupation to the approval of the PROJECT 

MANAGER 

 

GENERAL SPECIFICATION. 

For the full description of materials and workmanship, method of execution of 
the work 

and notes for pricing, the Contractor is referred to the Ministry of Roads and 
Public 

Works and Housing General Specification dated 1976 or any subsequent revision 

thereof which is issued as a separate document, and which shall be allowed in all 

respects unless it conflicts with the General Preliminaries, Trade Preambles or 
other 

items in these Bills of Quantities. 

TRAINING LEVY. 

The Contractor's attention is drawn to the legal notice which requires payment 
by the 

Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all 
contracts of 

more than KShs. 1,000,000.00 in value. 

 

MATERIALS ON SITE. 
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PROPOSED RENOVATION WORKS  

 

ITEM DESCRIPTION AMOUNT 
 

A. 

 

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

The Contractor shall constantly keep on the works a literate English speaking 
Agent or 

Representative, competent and experienced in the kind of work involved who 
shall give 

his whole experience in the kind of work involved and shall give his whole time 
to the 

superintendence of the works. Such Agent or Representative shall receive on 
behalf of 

the Contractor all directions and instructions from the Project Manager and such 

directions shall be deemed to have been given to the Contractor in accordance 
with the Conditions of Contract. 
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PREAMBLES AND PRICING NOTES 
A. GENERALLY 

All work to be carried out in accordance with the Ministry of Public 
Works General Specifications for Building Works issued in 1976 or as 
qualified or amended below.  

B. MANUFACTURERS’ NAMES 
 

Where manufacturers’ names and catalogue references are given for 
guidance to quality and standard only. Alternative manufacturer of equal 
quality will be accepted at the discretion of the Project Manager.  

C. WALLING 

All precast concrete blocks shall be manufactured by the methods and to the 
sizes specified in the Ministry of Public Works “Specification for Metric 
Sized  
Concrete Blocks for Building (1972)”  

Walling of 100 mm thickness or under shall be reinforced with hoop iron 
every alternate course.  

Prices for walling must allow for all costs in preparing, packing and 
sending  
sample blocks for testing as and when required by the Project Manager.  

 

D. CARPENTRY 

The grading rules for cypress shall be the same for podocarpus and all timber 
used for structural work shall be select (second grade).  

All structural timber must conform to the minimum requirements for 
moisture content and preservative treatment and timber prices must 
allow for preparing, packing and sending samples for testing when 
required.  

Prices must also include for all nails and fasteners.  
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A. JOINERY 

Cypress for joinery shall be second grade in accordance with the latest 
grading rules of the Kenya Government.  

Where Mahogany is specified, this refers to prime grade only. The Contractor 
may with the approval of the Project Manager; use either Msharagi or Mvuli 
in lieu of Mahogany but such approval will be given only in the case of 
shortages of the  
hardwoods specified.  

Plugging shall be carried out by drilling walling or concrete with masonry 
drill and filling with propriety plugs of the correct sizes. Cutting with 
hammer and chisel will not be allowed.  

Prices for joinery must include for pencil rounded arises, protection 
against  
damage, nails, screws, framing and bedding in cement mortar as 
required.  

Sizes given for joinery items are nominal sizes and exact dimensions of doors, 
etc, must be ascertained on site.  

B. IRONMONGERY 

Ironmongery shall be specified in the Bills of Quantities or equal and 
approved.  

Prices must include for removing and re-fixing during and after painting, 
labeling all keys, and for fixing to hardwood, softwood, concrete or 
blockwork.  

Catalogue references given for ironmongery are for purposes of indicating 
quality  
and size of item(s). Should the Contractor wish to substitute the specified 
item(s)  
with others of equal manufacture, he must inform the Project Manager and 
obtain  
approval in writing.  

C. STRUCTURAL STEELWORK 

All structural steelwork shall comply with the Ministry of Public Works  

“Structural Steelwork Specification (1973) and shall be executed by an 
approved Sub-contractor.  
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A. PLASTERWORK AND OTHER FINISHES 

All finishings shall be as described in the general specifications and in these 
Bills of Quantities.  

Prices for pavings are to include for brushing concrete clean, wetting and 
coating with cement and sand grout 1:1.  

Rates for glazed wall tiling are to include for a 12 mm cement and sand 
(1:4) backing screed unless otherwise specified in these Bills of 
Quantities.  

B. GLAZING 

Where polished plate glass is specified, this refers to general glazing 

quality. Prices for glazing shall include for priming of rebates before 

placing putty. The Contractor will be responsible for replacing any 

broken or scratched glass and handing over in perfect condition.  

C. PAINTING 

Painting shall be applied in accordance with the manufacturers’ 
instructions.  

Prices for painting are to include for scaffolding, preparatory work, priming 
coats, protection of other works and for cleaning up on completion. Prices 
for painting on galvanized metal are to include for mordant solution as 
necessary.  
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BUILDER’S WORKS  
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BUILDER’S WORKS  
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ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  ELEMENT NO. 1         

  FINISHES         

  The following to the Auditorium           

  Floor surfaces           

A. Hack off existing worn-out tiles in 
floor finish; and dispose arisings as 
directed  

        

  S.M 324     

                  

B. Ditto; balcony areas S.M 19     

                  

C. 10mm thick porcelain tiles size 
600mm x 600mm as (colour to 
selection) laid with 4mm spacers 
using tile adhesive Type 101 as 
manufactured by Athi River 
Mining Ltd 

        

            

            

  S.M 343     

                  

D. 10mm thick porcelain tile skirting  
with painted top edge; including 
balcony areas; 150mm high 

        

  L.M 88     

                  

  Interior wall surfaces           

E. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) gloss oil paint or 
equivalent on existing wall 
surfaces to 2400mm height 

          

            

            

            

          

  S.M 89     

                  

F. Ditto; silk vinyl emulsion paint on 
wall surfaces above 2400mm 
height; including balcony areas 

        

  S.M 223     

                  

  Portal frame surfaces           

G. Remove existing acoustic material 
covering and dispose as directed; 
and retain the timber framework 
thereof intact for re-use 

        

            

  S.M 90     

                  

H. Supply and fix new perforated 
softboard in acoustic material 
covering neatly on the retained the 
timber framework as before 
described 

        

            

  S.M 90     

                  

I. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown"  gloss oil 
paint (colour to selection) or 
equivalent on existing wall 
surfaces to 2400mm height; 

          

            

            

            

          

  S.M 35     
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including acoustic materials as 
before described 

                  

J. Ditto; silk vinyl emulsion paint on 
wall surfaces above 2400mm 
height; ditto 

        

  S.M 127     

                  

                  

                  

                  

                 

            

                  

  CARRIED TO COLLECTION         
                    

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  Ceiling surfaces           

A. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) vinyl matt emulsion 
paint or equivalent on existing 
ceiling surfaces 

          

            

            

          

  S.M 313     

                  

B. Ditto; balcony areas S.M 21     

                  

                  

                  

                  

  CARRIED TO COLLECTION         

                  

                  

          COLLECTION 

                  

  From Page D1/1         

                

  From Page D1/2         

                  

                  

                  
 
 
 
 

                  

                  

                  

                  

                  

                  

            

                  

  CARRIED TO COLLECTION         
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ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  The following to the Stage           

  Floor surfaces           

A. Wash down to remove all dirt and 
contamination; rinse off with clean 
water and let to dry. Rub down 
with fine sandpaper; apply 
aluminium primer and two 
finishing coats of gloss enamel 
paint 

        

            

            

  S.M 104     

                  

  Interior wall surfaces           

B. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) silk/matt vinyl 
emulsion paint or equivalent on 
existing wall surfaces 

          

            

            

          

  S.M 280     

                  

  Ceiling surfaces           

C. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) vinyl matt emulsion 
paint or equivalent on existing 
ceiling surfaces 

          

            

            

          

  S.M 88     

                  

D. Ditto; balcony areas S.M 14     

                  

  Staircase surfaces           

  Porcelain step tiles; laid using tile 
adhesive Type 101 as 
manufactured by Athi River 
Mining Ltd 

        

            

          

E. 175mm high risers L.M 11     

                  

F. Extra over risers for cutting  L.M 11     

                  

G. 270mm wide treads L.M 5     

                  

H. 250mm wide treads L.M 2     

                  

I. Landing areas S.M 4     

                

J. 150mm high skirting to profile of 
staircase steps and landing areas 

        

  L.M 7     

                 

  Mild steel grille           

K. Fabricate new mild steel grille 
work overall size 7400mm long 
and 600mm wide consisting of 
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  6No. 1200mm x 600mm wide bays: 
edges welded in 25mm x 3mm 
angle line infilled with 10mm 
diameter round bars @ 100mm 
centres both ways and overlaid 
with heavy duty expanded wire; 
including priming and painting in 
Crown aluminium paint or 
equivalent 

          

            

            

          

  No. 6     

                  

                  

                  

                  

  CARRIED TO COLLECTION         

                    

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  Timber staircase           

A. Allow a Sum of Kenya Shilling 

Five Thousand for the 
refurbishment of the timber treads 
and strings 

          

    SUM   5,000.00 

                  

  Stage frontage surfaces           

B. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) silk vinyl emulsion 
paint or equivalent on existing 
wallsurfaces 

          

            

            

          

  S.M 12     

                  

  Timber fascia           

C. Sand down; prepare and apply 
three coats of polyurethane 
varnish to general timber surfaces 

        

  S.M 3     

                  

                  

                  

  CARRIED TO COLLECTION         

                  

                  

          COLLECTION 

                  

  From Page D1/3         

                

  From Page D1/4         

                  

                  

                  

                  

            

                  

  CARRIED TO COLLECTION         
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ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  
The following to the Side 
Passages           

  Floor surfaces           

A. Hack off existing worn-out tiles 
and part of the screed thereof in 
floor finish; and existing screed in 
entrance porches to security 
office/ prayer room and dispose 
arisings as directed  

        

            

            

  S.M 153     

                  

B. Ditto; 250mm wide treads L.M 7     

                  

C. Ditto; 150mm high risers L.M 9     

                  

D. 
Extra over treads for carborandum 
inset L.M 6     

                  

E. 20mm thick terrazzo paving 
ground smooth including 40mm x 
2mm plastic dividing strips at 
1200mm centres bothways set 
flush with paving 

        

            

  S.M 153     

                  

F. 10mm thick; 150mm high terrazzo 
skirting coved at junction with 
floor 

        

  L.M 108     

                  

  Wall surfaces           

G. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) permaplast paint or 
equivalent on existing wall 
surfaces 

          

            

            

          

  S.M 395     

                  

  Ceiling/cornice surfaces           

H. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) vinyl matt emulsion 
paint or equivalent on existing 
ceiling and cornice surfaces 

          

            

            

            

          

  S.M 133     

                  

                  

                  

                  

                  

            

                  

  CARRIED TO COLLECTION         
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ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  The following to the Security 
Office and Prayer Room 

          

            

  Floor surfaces           

A. Hack off existing screed thereof in 
floor finish to provide keying; and 
dispose arisings as directed  

        

  S.M 28     

                  

B. 20mm thick terrazzo paving 
ground smooth including 40mm x 
2mm plastic dividing strips at 
1200mm centres bothways set 
flush with paving 

        

            

  S.M 28     

                  

C. 10mm thick; 150mm high terrazzo 
skirting coved at juction with floor 

        

  L.M 32     

                  

  Wall surfaces           

D. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) permaplast paint or 
equivalent on existing wall 
surfaces 

          

            

            

          

  S.M 84     

                  

  Ceiling/cornice surfaces           

E. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) matt emulsion paint 
or equivalent on existing ceiling 
and cornice surfaces 

          

            

            

          

  S.M 28     

                  

                  

                  

                  

                  

                  

                  
 
 
 
 
 
 
 
 
            

                  

  CARRIED TO COLLECTION         
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ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  
The following to the Ablution 
Area           

  Floor surfaces           

A. Hack off existing worn-out 
terrazzo paving in floor finish; and 
dispose arisings as directed  

        

  S.M 12     

                  

B. 20mm thick terrazzo paving 
ground smooth including 40mm x 
2mm plastic dividing strips at 
1200mm centres bothways set 
flush with paving 

        

            

  S.M 12     

                  

C. 10mm thick; 150mm high terrazzo 
skirting coved at juction with floor 

        

  L.M 15     

                  

  New walling           

D. Solid concrete blocks bedded and 
jointed in cement and sand mortar 
(mix 1:3) in 100mm thick walling 

        

  S.M 7     

            

E. In-situ concrete (mix 1:2:4) in lintel 
over the new door opening 
(measured separately) (0.02 cubic 
metres) 

        

            

    ITEM     

                  

F. Sawn formwork to sides and soffits 
of lintel as before described 

        

  S.M 1     

                  

G. 
10mm diameter reinforcement 
bars K.G 2     

                  

H. 8mm; ditto K.G 1     

                  

  New wall surfaces           

I. Minimum 12mm thick two coat 
lime plaster comprising: 9mm 
thick first cement and sand (mix 
1:4) and 3mm thick second coat of 
cement, sand and lime putty; 
finished smooth with steel trowel 

          

            

            

  S.M 14     

                  

J. Prepare and apply one coat of 
Crown Penetrating Primer or 
equivalent; apply one coat of 
Crown Undercoat or equivalent; 
and two finishing coats of Crown 
Silk Vinyl emulsion paint on 
plastered interior wall surfaces 

        

            

            

            

  S.M 7     

                  

K. 
Ditto; permaplast paint on exterior 
wall surfaces S.M 7     

                  

  Interior wall surfaces           

L.           
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  Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) silk vinyl emulsion 
paint or equivalent on existing wall 
surfaces 

          

            

          

  S.M 32     

                  

                  

                  

                  

            

                  

  CARRIED TO COLLECTION         

                    

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  Ceiling/cornice surfaces           

A. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) vinyl matt emulsion 
paint or equivalent on existing 
ceiling and cornice surfaces 

          

            

            

            

          

  S.M 11     

                  

  Exterior wall surfaces           

B. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) permaplast emulsion 
paint or equivalent on existing wall 
surfaces 

          

            

            

          

  S.M 11     

                  

                  

                  

  CARRIED TO COLLECTION         

                  

                  

          COLLECTION 

                  

  From Page D1/7         

                

  From Page D1/8         

                  

                  

                  

            

                  

  CARRIED TO COLLECTION         
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ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  The following to the Stores           

  Floor surfaces           

A. Hack off existing screed thereof in 
floor finish to provide keying; and 
dispose arisings as directed  

        

  S.M 10     

                  

B. 20mm thick terrazzo paving 
ground smooth including 40mm x 
2mm plastic dividing strips at 
1200mm centres bothways set 
flush with paving 

        

            

  S.M 10     

                  

C. 10mm thick; 150mm high terrazzo 
skirting coved at juction with floor 

        

  L.M 16     

                  

D. Interior wall surfaces           

  Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) silk vinyl emulsion 
paint or equivalent on existing wall 
surfaces 

          

            

            

          

  S.M 49     

                  

  Ceiling/cornice surfaces           

E. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) vinyl matt emulsion 
paint or equivalent on existing 
ceiling and cornice surfaces 

          

            

            

            

          

  S.M 11     

                  

  Exterior wall surfaces           

F. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) permaplast emulsion 
paint or equivalent on existing wall 
surfaces 

          

            

            

          

  S.M 21     

                  

                  
 
 
 
 
 
            

                  

  CARRIED TO COLLECTION         
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ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  The following to the Rear Lobby           

  Floor surfaces           

A. Hack off existing worn-out tiles 
and part of the screed thereof in 
floor finish; and dispose arisings as 
directed  

        

            

  S.M 51     

                  

B. 20mm thick terrazzo paving 
ground smooth including 40mm x 
2mm plastic dividing strips at 
1200mm centres bothways set 
flush with paving 

        

            

  S.M 51     

                  

C. 10mm thick; 150mm high terrazzo 
skirting coved at juction with floor 

        

  L.M 24     

                  

  Wall surfaces           

D. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) permaplast paint or 
equivalent on existing wall and 
vent surfaces 

          

            

            

          

  S.M 103     

                  

  Ceiling/cornice surfaces           

E. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) matt emulsion paint 
or equivalent on existing ceiling 
and cornice surfaces 

          

            

            

          

  S.M 51     

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  
 
 
 
                  

  CARRIED TO COLLECTION         
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ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  
The following to the Staircase 
Well           

  Floor/Staircase surfaces           

A. Hack off existing worn-out tiles 
and part of the screed thereof in 
floor finish; and existing screed in 
entrance porches to security 
office/ prayer room and dispose 
arisings as directed  

        

            

            

  S.M 14     

                  

B. Ditto; landings S.M 6     

                  

C. Ditto; 250mm wide treads L.M 26     

                  

D. Ditto; 150mm high risers L.M 30     

                  

E. 
Extra over treads for carborandum 
inset L.M 22     

                  

F. 20mm thick terrazzo paving 
ground smooth including 40mm x 
2mm plastic dividing strips at 
1200mm centres bothways set 
flush with paving 

        

            

  S.M 14     

                  

G. Ditto; landings S.M 6     

                  

H. Ditto; 250mm wide treads L.M 26     

                  

I. Ditto; 150mm high risers L.M 30     

                  

J. 10mm thick; 150mm high terrazzo 
skirting coved at juction with floor 

        

  L.M 24     

                  

  Wall/ Staircase surfaces           

K. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) silk vinyl emulsion 
paint or equivalent on existing wall 
and vent surfaces 

          

            

            

          

  S.M 101     

                  

L. Ditto; soffits of landings S.M 6     

                  

M. Ditto; sloping soffits of staircase S.M 8     

                  

N. Ditto; balustrading wall surfaces S.M 11     

                  

  Ceiling/cornice surfaces           

O. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
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  finishing coats of "Crown" (colour 
to selection) vinyl matt emulsion 
paint or equivalent on existing 
ceiling and cornice surfaces 

        

  S.M 18     

                  

  Hand railings           

P. Sand down; prepare and apply 
three coats of clear polyurethane 
varnish on general timber surfaces 

        

  L.M 18     

                  

  CARRIED TO COLLECTION         

                    

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  External Surfaces; generally           

A. Wash down with fungicidal 
solution; rub down or scrape off 
existing paintwork; prepare and 
apply penetrating primer and two 
finishing coats of "Crown" (colour 
to selection) permaplast paint or 
equivalent on existing wall and 
vent surfaces 

          

            

            

          

  S.M 842     

                  

B. 
Ditto; soffits and edges of 
canopies S.M 39     

                  

                  

  CARRIED TO COLLECTION         

                  

                  

                  

          COLLECTION 

                  

  From Page D1/2         

                

  From Page D1/4         

                  

  From Page D1/5         

                  

  From Page D1/6         

                

  From Page D1/8         

                  

  From Page D1/9         

                

  From Page D1/10         

                  

  From Page D1/11         

                  

  From Page D1/12 (above)         
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ELEMENT NO. 1                        
CARRIED TO         

  
FINISHES                                  
SUMMARY           

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  ELEMENT NO. 2           

  ROOFING         

  The following over the Stage           

  Removals           

A. Remove existing dilapidated 
roofing sheets and covers in roof 
covering and dispose as directed; 
and retain existing roof structure 
intact for re-use 

        

            

  S.M 97     

                 

  Roof covering and accessories        

B. Supply and fix Gauge 28 BP Dumu 
Rangi roofing sheets fixed onto 
roof structure retained in ditto to 
manufacturer's specifications 

       

           

  S.M 97    

                 

C. Ridge covers to match L.M 10    

                

D. Hip covers to match L.M 16    

                 

  
The following over the 
Auditorium           

  Removals           

E. Remove existing dilapidated 
roofing sheets and covers in roof 
covering and dispose as directed; 
and retain existing roof structure 
intact for re-use 

        

            

  S.M 331     

                 

  Roof covering and accessories        

F. Supply and fix Gauge 28 BP Dumu 
Rangi roofing sheets fixed onto 
roof structure retained in ditto to 
manufacturer's specifications 

       

           

  S.M 331    

                 

G. Ridge covers to match L.M 20    

                

H. Hip covers to match L.M 17    

                 

  
The following over the Staircase 
Well           

  Removals           

I. Remove existing dilapidated 
roofing sheets and covers in roof 
covering and dispose as directed; 
and retain existing roof structure 
intact for re-use 

        

            

  S.M 16     
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  The following in sawn cypress 
class SC3 celcurised using 
Celcure-AP by vacuum pressure 
impregnation to BS 4072 or other 
approved treatment 

         

           

           

J. 100mm x 50mm purlins L.M 12    

                 

  Roof covering and accessories        

K. Supply and fix Gauge 28 BP Dumu 
Rangi roofing sheets fixed onto 
roof structure retained in ditto to 
manufacturer's specifications 

       

           

  S.M 16    

                 

L. Ridge covers to match L.M 4    

                

M. Hip covers to match L.M 7     

                  

  CARRIED TO COLLECTION         

                    

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  
The following over the Side 
Passage A           

  Removals           

A. Remove existing dilapidated 
roofing sheets and covers in roof 
covering and dispose as directed; 
and retain existing roof structure 
intact for re-use 

        

            

  S.M 73     

                 

  Roof covering and accessories        

B. Supply and fix Gauge 28 BP Dumu 
Rangi roofing sheets fixed onto 
roof structure retained in ditto to 
manufacturer's specifications 

       

           

  S.M 73    

                 

C. Hip covers to match L.M 3    

                

D. Hack to remove the existing 
flashing; preserve for re-use; and 
re-fix while making good all 
affected trades 

       

  L.M 34    

                 

  
The following over the Side 
Passage B           

  Removals           

E. Remove existing dilapidated 
roofing sheets and covers in roof 
covering and dispose as directed; 
and retain existing roof structure 
intact for re-use 

        

            

  S.M 71     

                 

  Roof covering and accessories        

F. Supply and fix Gauge 28 BP Dumu 
Rangi roofing sheets fixed onto 
roof structure retained in ditto to 
manufacturer's specifications 

       

           

  S.M 71    
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G. Hip covers to match L.M 3    

                

H. Hack to remove the existing 
flashing; preserve for re-use; and 
re-fix while making good all 
affected trades 

       

  L.M 30    

                 

  The following over the Security 
Office and Prayer Room 

          

            

  Removals           

I. Remove existing dilapidated 
roofing sheets and covers in roof 
covering and dispose as directed; 
and retain existing roof structure 
intact for re-use 

        

            

  S.M 32     

                 

  Roof covering and accessories        

J. Supply and fix Gauge 28 BP Dumu 
Rangi roofing sheets fixed onto 
roof structure retained in ditto to 
manufacturer's specifications 

       

           

  S.M 32    

                 

K. Hip covers to match L.M 6    

                

L. Hack to remove the existing 
flashing; preserve for re-use; and 
re-fix while making good all 
affected trades 

       

  L.M 14    

                 

                 

                 

            

                  

  CARRIED TO COLLECTION         

                    

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  
The following over the Rear 
Lobby           

  Removals           

A. Remove existing dilapidated 
roofing sheets and covers in roof 
covering and dispose as directed; 
and retain existing roof structure 
intact for re-use 

        

            

  S.M 63     

                 

  Roof covering and accessories        

B. Supply and fix Gauge 28 BP Dumu 
Rangi roofing sheets fixed onto 
roof structure retained in ditto to 
manufacturer's specifications 

       

           

  S.M 63    

                 

C. Ridge covers to match L.M 12    

                 

D. Hip covers to match L.M 11    
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E. Hack to remove the existing 
flashing; preserve for re-use; and 
re-fix while making good all 
affected trades 

       

  L.M 18    

                 

  Existing Roof structure           

F. Allow a Provisional Sum of Kenya 

Shilling Fifty Thousand for any 
unforeseen rectification works in 
all roof structures covered as 
before described 

        

            

    SUM   50,000.00 

                 

                  

                  

  CARRIED TO COLLECTION         

                  

                  

          COLLECTION 

                  

  From Page D1/13         

                

  From Page D1/14         

                  

  From Page D1/15 (above)         

                 

            

                  

  
ELEMENT NO. 2                         
CARRIED TO         

  
ROOFING                                  
SUMMARY           

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  ELEMENT NO. 3           

  RAINWATER INSTALLATIONS         

  The following to gutters over the 
Stage area roofing 

          

            

A. Clean out the existing galvanised 
iron gutter of all dirt and dead 
foliage and dispose as directed; 
and adjust to falls, align and retain 
in position for re-use 

        

            

  L.M 28     

                 

B. Prime general gutter profile 
surfaces with oil-based primer 
(approximately 1000mm wide);  
supply and fix 4mm thick modified 
APP membrane roofing felt 
torched onto primed surfaces with 
propane gas in 100mm laps  

       

           

           

           

  S.M 28    

                

  Down piping and accessories          

C. Heavy gauge down pipes 
including clipping onto wall and 
concrete surfaces; 3190mm high 

       

  No. 6    

                

D. Extra over piping for drop outlet No. 6    
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E. Ditto; elbow No. 6    

                 

  The following to gutters over the 
Auditorium area roofing  

          

            

F. Clean out the existing galvanised 
iron gutter of all dirt and dead 
foliage and dispose as directed; 
and adjust to falls, align and retain 
in position for re-use 

        

            

  L.M 62     

                 

G. Prime general gutter profile 
surfaces with oil-based primer 
(approximately 1000mm wide);  
supply and fix 4mm thick modified 
APP membrane roofing felt 
torched onto primed surfaces with 
propane gas in 100mm laps  

       

           

           

           

  S.M 62    

                

  Down piping and accessories          

H. Heavy gauge down pipes 
including clipping onto wall and 
concrete surfaces; 2400mm high 

       

  No. 17    

                

I. Extra over piping for drop outlet No. 17    

                 

J. Ditto; elbow No. 17    

                 

            

                  

  CARRIED TO COLLECTION         

                    

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  The following to gutters over the 
Staircase Well area roofing 

          

            

A. Clean out the existing galvanised 
iron gutter of all dirt and dead 
foliage and dispose as directed; 
and adjust to falls, align and retain 
in position for re-use 

        

            

  L.M 16     

                 

B. Prime general gutter profile 
surfaces with oil-based primer 
(approximately 1000mm wide);  
supply and fix 4mm thick modified 
APP membrane roofing felt 
torched onto primed surfaces with 
propane gas in 100mm laps  

       

           

           

           

  S.M 16    

                

  Down piping and accessories          

C. Heavy gauge down pipes 
including clipping onto wall and 
concrete surfaces; 1700mm high 

       

  No. 1    

                

D. Ditto; 6000mm high No. 2    
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E. Extra over piping for drop outlet No. 3    

                 

F. Ditto; elbow No. 3    

                

  The following to gutters over the 
Side Passage A area roofing 

          

            

G. Clean out the existing galvanised 
iron gutter of all dirt and dead 
foliage and dispose as directed; 
and adjust to falls, align and retain 
in position for re-use 

        

            

  L.M 38     

                 

H. Prime general gutter profile 
surfaces with oil-based primer 
(approximately 1000mm wide);  
supply and fix 4mm thick modified 
APP membrane roofing felt 
torched onto primed surfaces with 
propane gas in 100mm laps  

       

           

           

           

  S.M 38    

                

  Down piping and accessories          

I. Heavy gauge down pipes 
including clipping onto wall and 
concrete surfaces; 3050mm high 

       

  No. 7    

                

J. Extra over piping for drop outlet No. 7    

                 

K. Ditto; elbow No. 7    

                 

            

                  

  CARRIED TO COLLECTION         

                    

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  The following to gutters over the 
Side Passage B area roofing 

          

            

A. Clean out the existing galvanised 
iron gutter of all dirt and dead 
foliage and dispose as directed; 
and adjust to falls, align and retain 
in position for re-use 

        

            

  L.M 37     

                 

B. Prime general gutter profile 
surfaces with oil-based primer 
(approximately 1000mm wide);  
supply and fix 4mm thick modified 
APP membrane roofing felt 
torched onto primed surfaces with 
propane gas in 100mm laps  

       

           

           

           

  S.M 37    

                

  Down piping and accessories          

C. Heavy gauge down pipes 
including clipping onto wall and 
concrete surfaces; 3050mm high 

       

  No. 6    

                

D. Extra over piping for drop outlet No. 6    
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E. Ditto; elbow No. 6    

                  

  The following to gutters over the 
Security Office and Prayer Room 
area roofing 

          

            

F. Clean out the existing galvanised 
iron gutter of all dirt and dead 
foliage and dispose as directed; 
and adjust to falls, align and retain 
in position for re-use 

        

            

  L.M 18     

                 

G. Prime general gutter profile 
surfaces with oil-based primer 
(approximately 1000mm wide);  
supply and fix 4mm thick modified 
APP membrane roofing felt 
torched onto primed surfaces with 
propane gas in 100mm laps  

       

           

           

           

  S.M 18    

                

  Down piping and accessories          

H. Heavy gauge down pipes 
including clipping onto wall and 
concrete surfaces; 4420mm high 

       

  No. 4    

                

I. Extra over piping for drop outlet No. 4    

                 

J. Ditto; elbow No. 4    

                  

                  

            

                  

  CARRIED TO COLLECTION         

                    

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  The following to gutters over the 
Rear Lobby area roofing 

          

            

A. Clean out the existing galvanised 
iron gutter of all dirt and dead 
foliage and dispose as directed; 
and adjust to falls, align and retain 
in position for re-use 

        

            

  L.M 38     

                 

B. Prime general gutter profile 
surfaces with oil-based primer 
(approximately 1000mm wide);  
supply and fix 4mm thick modified 
APP membrane roofing felt 
torched onto primed surfaces with 
propane gas in 100mm laps  

       

           

           

           

  S.M 38    

                

  Down piping and accessories          

C. Heavy gauge down pipes 
including clipping onto wall and 
concrete surfaces; 4420mm high 

       

  No. 6    

                



Technical University of Mombasa 

Standard small works for Main Campus 138 

D. Extra over piping for drop outlet No. 6    

                 

E. Ditto; elbow No. 6    

                  

                  

  CARRIED TO COLLECTION         

                  

                  

          COLLECTION 

                  

  From Page D1/16         

                

  From Page D1/17         

                  

  From Page D1/18         

                  

  From Page D1/19 (above)         

                 

                 

                 

            

                  

  
ELEMENT NO. 3                           
CARRIED TO         

  
RAINWATER INSTALLATIONS         
SUMMARY           

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  ELEMENT NO. 4           

  
DOOR
S               

  The following in new door           

  In wrot camphor or other equal 
and approved 

        

            

A. 
100mm x 50mm frame with 2No. 
labours, plugged L.M 5     

                  

  Panel doors         

B. 50mm thick hardwood panel 
single door overall size 820mm x 
2050mm high 

        

  No. 1     

                  

  Decorations         

  Knot, prime, stop, prepare and 
apply one coat of sanding sealer 
and two finishing coats of 
polyurethane varnish to:- 

        

            

          

C. General surfaces of timber S.M 4     

                

D. Ditto; not exceeding 200mm girth L.M 5     

                  

  Ironmongery         

E. 100mm brass butt hinges Prs 1.5     

                

F. 2-lever mortice lock as "UNION" or 
other equal and approved and set 
of brass lever handle furniture 

        

  No. 1     
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G. 100mm brass bolt stopper No. 1     

                  

H. 
Rubber doorstop screwed to floor 
with rawl bolt No. 1     

                  

  
The following to existing double 
doors           

I. Remove broken georgian wired 
glass in glazing overall size 650mm 
x 1410mm high; and dispose as 
directed  

        

  No. 15     

                  

J. Supply and fix new georgian wired 
glass in glazing overall size 650mm 
x 1410mm high; including the 
quarter-round beading thereof 

        

            

  No. 15     

                  

K. Knot, prime, stop, prepare and 
apply one coat of sanding sealer 
and two finishing coats of 
polyurethane varnish to general 
timber surfaces 

          

            

  S.M 81     

                  

            

                  

  CARRIED TO COLLECTION         

                    

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  
The following to existing single 
doors           

A. Remove existing ironmongery to 
every existing door and frame 
thereof and dispose as directed  

          

  No. 11     

                  

B. Prepare and apply one coat of 
sanding sealer and two finishing 
coats of polyurethane varnish to 
general timber surfaces 

          

            

  S.M 40     

                  

C. Ditto; not exceeding 200mm girth L.M 55     

                  

  Ironmongery         

D. 100mm brass butt hinges Prs 16.5     

                

E. 2-lever mortice lock as "UNION" or 
other equal and approved and set 
of brass lever handle furniture 

        

  No. 11     

                

F. 100mm brass bolt stopper No. 11     

                  

G. 
Rubber doorstop screwed to floor 
with rawl bolt No. 11     
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  CARRIED TO COLLECTION         

                  

                  

          COLLECTION 

                  

  From Page D1/20         

                

  From Page D1/21         

                  

                  

                  

              

                  

  
ELEMENT NO. 4                      
CARRIED TO         

  
DOORS                                   
SUMMARY           

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  ELEMENT NO. 5         

  WINDOWS         

  Removals              

A. Remove existing dilapidated steel 
casement windows size 500mm x 
900mm high and dispose as 
directed; including the window 
frames and the ironmongery 
thereof and make good all affected 
trades 

        

            

            

  No. 12     

                  

  
New vent 
blocks              

B. Pre-cast concrete vent blocks 
bedded and jointed in cement and 
sand mortar in window openings 
size 500mm x 900mm high; and 
make good all affected trades 

        

            

            

  S.M 5     

                  

C. Prepare and apply penetrating 
primer and two finishing coats of 
"Crown" (colour to selection) 
permaplast paint or equivalent on 
new vent surfaces; externally 

          

            

          

  S.M 5     

                  

D. 
Ditto; silk vinyl emulsion paint; 
internally S.M 5     
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ELEMENT NO. 5           
CARRIED TO         

  
WINDOWS                   
SUMMARY           

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  ELEMENT NO. 6         

  OTHER WORKS         

  Cat Ladder              

A. Allow a Provisional Sum of Kenya 

Shilling Twenty Thousand for the 
fabrication and embedment onto 
an existing walling of mild steel cat 
ladder to match the existing; and 
make good all affected trades 

        

            

            

    SUM   20,000.00 

                  

  Signage              

B. Allow a Provisional Sum of Kenya 
Shilling One Hundred Thousand 
for the signage as directed and 
their mounting as directed; and 
making good of all affected trades 

        

            

            

    SUM   100,000.00 

                  

  External works           

C. Allow a Provisional Sum of Kenya 
Shilling Five Hundred Thousand 
for the rectification of the pre-cast 
paving slabs and storm water 
drainage; and landscaping works 
around the Assembly Hall  as 
directed  

        

            

            

            

    SUM   500,000.00 

                  

  Project management           

D. Allow a Provisional Sum of Kenya 
Shilling Two Hundred Thousand 
for the project management  

        

    SUM   200,000.00 

                  

                

                  

  
ELEMENT NO. 6           
CARRIED TO         

  
OTHER WORKS            
SUMMARY           

ITEM DESCRIPTION UNIT 
QUANTIT

Y RATE  
AMOUNT IN 

KES/CTS 

  ELEMENT NO. 7         

  SERVICES INSTALLATIONS         

  Electrical Installations           

A. Allow a Provisional Sum of Kenya 
Shilling One Hundred Thousand 
for the modification and 
refurbishment of the existing 
electrical installations as directed  

        

            

            

    SUM   100,000.00 

                  

  
Plumbing and Drainage 
Installations           

B.         
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  Allow a Provisional Sum of Kenya 
Shilling Seventy Five Thousand 
for the modification and 
refurbishment of the existing 
electrical installations as directed 

          

            

    SUM   75,000.00 

                  

                  

                  

                

                  

  
ELEMENT NO. 7                          
CARRIED TO         

  
SERVICES INSTALLATIONS           
SUMMARY           

ITEM DESCRIPTION PAGE NO. 
AMOUNT IN 

KES/CTS 

  PROPOSED REFURBISHMENT WORKS 
AT AN EXISTING ASSEMBLY HALL 
WITHIN MAIN CAMPUS PREMISES 
FOR TECHNICAL UNIVERSITY OF 
MOMBASA 

    

          

          

          

                 

  SUMMARY     

             

  1. FINISHES D1/12   

                 

  2. ROOFING D1/15   

             

  3. RAINWATER INSTALLATIONS D1/19   

                 

  4. DOORS D1/21   

                 

  5. WINDOWS D1/22   

                 

  6. OTHER WORKS D1/23   

                 

  7. SERVICES INSTALLATIONS D1/24   

                 

               

                 

  SUB-TOTAL I     

               

  ADD: …..........% PRELIMINARY COSTS     

                 

                 

  SUB-TOTAL II       

                 

  ADD: 14% VALUE ADDED TAX     

                 

                 

             

  TENDER SUM TO FORM OF TENDER     

                

              

……………………………………………………………
……………………………………………………………

………………………………………………………
………………………………………………………
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……………………………………………………………
……………………………………………………………
………………………………………………………..…
….…………………………………………………………
...……………..……………………………………………
……………………………………………………………
………….. 

………………………………………………………
………………………………………………………
………………………………………………………
……………………..………………………………
………………………….…..………………………
……………………………………………...…….…
…… 

(CONTRACTOR) (EMPLOYER) 

             

             
……………………………………………...……………

…………………….. 
…………………………………..…………………

…………………. 

(SIGNATURE) (SIGNATURE) 

             

             
DATE…………………..………………………………
…..……………………………….. 

DATE……………..………………………………
……………………...……..... 
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PROPOSED RENOVATION WORKS  

 

 

 

 

FORMS
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FORM OF TENDER 
 
TENDER NO. TUM/T/22/2020-2021    Date: …………………….. 
 

To: VICE CHANCELOR 
      TECHICAL UNIVERSITY OF MOMBASA, 

      P. O. Box 90420 -80100 

      M0MBASA 

Gentlemen and/or Ladies: 
 
1. Having examined the tender documents including Addenda Nos. 
………………………………. [Insert numbers], the receipt of which is hereby duly 
acknowledged, we, the undersigned, offer to undertake the PROPOSED 
RENOVATION WORKS AT THE TECHNICAL UNIVERSITY OF MOMBASA MAIN 
CAMPUS in conformity with the said tender documents for the sum 
of……………………………………………………………………………………………………
………………………………………………………………………………………………………
………………………………………………………………………………………………………
……………..(total tender amount in words and figures) or such other sums as may be 
ascertained in accordance with the Schedule of Prices attached herewith and made part 
of this Tender. 
 
2.  We undertake, if our Tender is accepted, to deliver install and commission the 
equipment in accordance with the delivery schedule specified in the Schedule of 
Requirements. 
 
3.  If our Tender is accepted, we will obtain the guarantee of a bank in a sum of equivalent 
to  10  percent of the Contract Price for the due performance of the Contract, in 
the form prescribed by TUM. 

 
4.  We agree to a bid by this Tender for a period of 120 days from the date fixed for tender 
opening of the Instructions to tenderers, and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period. 
 
5.  This Tender, together with your written acceptance thereof and your notification of 
award, shall constitute a Contract, between us. Subject to signing of the Contract by the 
parties. 
 
6.  We understand that you are not bound to accept the lowest or any tender you may 
receive. 
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Dated this     day of     20    
 

          
[Signature]                     [In the capacity of] 
Duly authorized to sign tender for an on behalf of      
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Tender-Securing Declaration (Mandatory)  

Date: [insert date (as day, month and year)] 

Tender No.: [insert number of Tendering process] 

Alternative No.: [insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

We, the undersigned, declare that:     

We understand that, according to your conditions, Tenders must be supported by a Tender-

Securing Declaration. 

We accept that we will automatically be suspended from being eligible for Tendering in any 

contract with the Procuring Entity for the period of time of [insert number of months or years] 

starting on [insert date], if we are in breach of our obligation(s) under the Tender conditions, 

because we; 

Have withdrawn our Tender during the period of Tender validity specified in the Form of 

Tender; or 

Having been notified of the acceptance of our Tender by the Procuring Entity during the period 

of Tender validity,  

Fail or refuse to execute the Contract, if required, or  

Fail or refuse to furnish the Performance Security, in accordance with the ITT. 

We understand this Tender Securing Declaration shall expire if we are not the successful 

Tenderer, upon the earlier of;   

Our receipt of your notification to us of the name of the successful Tenderer; or  

Thirty days after the expiration of our Tender. 

Signed: [insert signature of person whose name and capacity are shown] In the capacity of 

[insert legal capacity of person signing the Tender Securing Declaration]  

Name: [insert complete name of person signing the Tender Securing Declaration]   

Duly authorized to sign the Tender for and on behalf of: [insert complete name of Tenderer] 

Dated on ____________ day of __________________, _______ [insert date of signing] 

 

Corporate Seal (where appropriate) 
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Confidential Business Questionnaire 
 

CONFIDENTIAL BUSINESS QUESTIONNAIRE FORM 
 
  You are requested to give the particulars indicated in Part 1 and either Part 2(a), 
2(b) or 2 (c) whichever applied to your type of business 
You are advised that it is a serious offence to give false information on this form 
 
Part 1 – General: 
 
Business Name………………………………………………………………………….. 
 
Location of business premises.………………………………………………………. 
 
Plot No………………………………………………… Street/Road …………………. 
 
Postal Address ……………………….. Phone No. …………………. Fax …………….. 
 
Email………………………………………… Nature of Business ………………………. 
 
Registration Certificate No. …………………………………………………………… 
 
Maximum value of business which you can handle at any one time 
 
 – Kshs…………………………………………………………………………………….. 
 
 
Name of your bankers ……………………………………….. Branch ……………. 

 

 
                                               Part 2 (a) – Sole Proprietor 
Your name in full …………………………………………………….. Age ………………….. 
 
Nationality ………………………………… Country of origin ……………………………… 
 
Citizenship details ……………………………………………………………………………… 

                                             Part 2 (b) Partnership 
Given details of partners as follows: 
 
         Name                 Nationality                Citizenship Details              Shares 
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1. ..……………………………………………………………………
………………………. 

 
2. ……………………………………………………………………

………………………… 
 

3. ……………………………………………………………………
………………………… 

 
4. ………………………………………………………………………………………………….. 
 

 

                                               Part 2 (c ) – Registered Company 
 
Private or Public ……………………………………………………………………………… 
State the nominal and issued capital of company- 
       Nominal   Kshs. 
        Issued    Kshs. 
Given details of all directors as follows 
Name              Nationality                        Citizenship Details                  Shares 
 
1…………………………………………………………………………………………………….. 
 
2.……………………………………………………………………………………………………. 
 
3…………………………………………………………………………………………………….. 
 
4.……………………………………………………………………………………………………. 
 

 
Date …………………………………Signature of Candidate ……………………………….. 
 

 If a Kenya Citizen, indicate under “Citizenship Details” whether by Birth, 
Naturalization or registration. 
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Integrity Declaration 
 

UNDERTAKING BY TENDERER ON ANTI – BRIBERY POLICY / CODE OF CONDUCT AND 

COMPLIANCE PROGRAMME 

Each Tenderer must submit a statement, as part of the Tender documents, in either of the two 

given formats which must be signed personally by the Chief Executive Officer or other 

appropriate senior corporate officer of the Tendering company and, where relevant, of its 

subsidiary in the Kenya. If a Tender is submitted by a subsidiary, a statement to this effect will 

also be required of the parent company, signed by its Chief Executive Officer or other appropriate 

senior corporate officer. 

Tenderers will also be required to submit similar No-bribery commitments from their 

subcontractors and consortium partners; the Tenderer may cover the subcontractors and 

consortium partners in its own statement, provided the Tenderer assumes full responsibility.   

Payment to agents and other third parties shall be limited to appropriate compensation for 

legitimate services. 

Each Tenderer will make full disclosure in the Tender documentation of the  beneficiaries and 

amounts of all payments made, or intended to be made, to agents or other third parties (including 

political parties or electoral candidates) relating to the Tender and, if successful, the 

implementation of the contract. 

The successful Tenderer will also make full disclosure [quarterly or semi- annually] of all 

payments to agents and other third parties during the execution of the contract. 

Within six months of the completion of the performance of the contract, the successful Tenderer 

will formally certify that no bribes or other illicit commissions have been paid. The final 

accounting shall include brief details of the goods and services provided that they are sufficient 

to establish the legitimacy of the payments made.  

Statements required according to subparagraphs (b) and (d) of this paragraph will have to be 

certified by the company's Chief Executive Officer, or other appropriate senior corporate officer.  

Tenders which do not conform to these requirements shall not be considered.  

If the successful Tenderer fails to comply with its No-bribery commitment, significant sanctions 

will apply. The sanctions may include all or any of the following: 

Cancellation of the contract; 

Liability for damages to the public authority and/or the unsuccessful competitors in the 

Tendering possibly in the form of a lump sum representing a pre-set percentage of the contract 

value (liquidated). 
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Tenderers shall make available, as part of their Tender, copies of their anti-Bribery Policy/Code 

of Conduct, if any, and of their-general or project - specific - Compliance Program.  

The Government of Kenya has made special arrangements for adequate oversight of the 

procurement process and the execution of the contract, and has invited civil society and other 

competent Government Departments to participate in the oversight. Those charged with the 

oversight responsibility will have full access to all documentation submitted by Tenderers for this 

contract, and to which in turn all Tenderers and other parties involved or affected by the project 

shall have full access (provided, however, that no proprietary information concerning a Tenderer 

may be disclosed to another Tenderer or to the public). 
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 ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE 
 

(Sections39, 40,41,42,43 & of the PPD Act, )  

I/We/Messrs……………………………………………………………………………. 

of Street, Building, P O Box…………………………………………………………… 

………………………………………………………………………………………….. 

Contact/Phone/E mail………………………………………………………………….. 

declare that Public Procurement is based on a free and fair competitive Tendering process 

which should not be open to abuse. 

I/We ..………………………………………………………………………………….. 

declare that I/We will not offer or facilitate, directly or indirectly, any inducement or reward to 

any public officer, their relations or business associates, in connection with  

Tender/Tender No ………………………..………………………………………………. 

for or in the subsequent performance of the contract if I/We am/are successful. 

Authorized Signature................................................................................................ 

Name and Title of Signatory…………………………………………………………… 
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Letter of Acceptance 
 

[Letter head paper of the Procuring Entity] 

 

[date] 

 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 

identification number, as given in the Contract Data Sheet] for the Contract Price of the equivalent 

of [amount in numbers and works] [name of currency], as corrected and modified in accordance 

with the Instructions to Tenderers is hereby accepted by us 

We confirm that [insert name proposed by the procuring entity] to be the Adjudicator. 

We accept that [name proposed by Tenderer] be appointed as Adjudicator. 

Or  

We do not accept that [name proposed by Tenderer] be appointed as adjudicator, and by sending 

a copy of this letter of acceptance to [insert the name of the Appointing Authority], we are hereby 

requesting [name], the Appointing Authority, to appoint the adjudicator in accordance with 

Clause 44.1 of the Instructions to Tenderers. 

You are hereby instructed to proceed with the execution of the said works in accordance with the 

Contract documents. 

 

Please return the contract dully signed. 

 

 

Authorized Signature:         

Name and Title of Signatory:        

Name of Agency:          

 

Attachment: Form of Contract 
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Form of Contract Agreement 
This Agreement, made the [day] day of [month], [year] between [name and address of Procuring 

Entity] (hereinafter called “the Procuring Entity”) and [name and address of Contractor] 

(hereinafter called “the Contractor”) of the other part. 

Whereas the Procuring Entity is desirous that the Contractor execute [name and identification 

number of contract] (hereinafter called “the Works”) with the objectives of [insert functional 

objectives of the works] and the Procuring Entity has accepted the Tender by the Contractor for 

the execution and completion of such works and the remedying of any defects therein in the sum 

of [contract price in words and figures] (hereinafter called “Contract Price”). 

 

NOW THIS AGREEMENT WITNESSES AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred 
to, and they shall be deemed to form and be read and construed as pert of this 
Agreement; 

2. In consideration of the payments to be made by the Procuring Entity to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants with the 
Procuring Entity to execute and complete the Works and remedy any defects 
therein in conformity in all respects with the provisions of the Contract; 

3. The Procuring Entity hereby covenants to pay the Contractor in consideration of 
the execution and completion of the Works and the remedying of defects wherein 
the Contract Price or such other sum as may become payable under the provisions 
of the Contract at the times and in the manner prescribed by the Contract. 

In Witness whereof the parties thereto have caused this Agreement to be executed the day and 

year first before written. 

 

The Common Seal of____________________________        

   

Was hereunto affixed in the presence of:___________________________    

   

Signed, Sealed, and Delivered by the said ________________________    

  

In the presence of: _______________________       

   

Tendering Signature of Procuring Entity:______________________     

   

Binding Signature of Contractor:_____________________      
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Tender Security (Bank or Insurance Guarantee) 

(Optional) 

 

[If required, the Bank or Insurance Company/Tenderer shall fill in this Guarantee form in 

accordance with the instructions indicated in brackets.] 

[insert bank’s or insurance company’s name, and address of issuing branch or office] 

Beneficiary:  [insert name and address of Procuring Entity] 

Date: [insert date] 

TENDER GUARANTEE No.: [insert number] 

We have been informed that [insert name of the Tenderer; if a joint venture, list complete legal 

names of partners] (hereinafter called "the Tenderer") has submitted to you its Tender dated 

[insert date] (hereinafter called "the Tender") for the execution of [insert name of Contract] under 

Invitation for Tenders No. [insert IFT number] (“the IFT”).  

Furthermore, we understand that, according to your conditions, Tenders must be supported by 

a Tender Guarantee. 

At the request of the Tenderer, we [insert name of bank or insurance company] hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of [insert amount in 

figures expressed in the currency of the Purchaser’s Country or the equivalent amount in an 

international freely convertible currency]  ([insert amount in words]) upon receipt by us of your 

first demand in writing accompanied by a written statement stating that the Tenderer is in breach 

of its obligation(s) under the Tender conditions, because the Tenderer; 

Has withdrawn its Tender during the period of Tender validity specified by the Tenderer in the 

Form of Tender; or 

Does not accept the correction of errors in accordance with the Instructions to Tenderers 

(hereinafter “the ITT”) of the IFT; or 

Having been notified of the acceptance of its Tender by the Procuring Entity during the period of 

Tender validity;  

Fails or refuses to execute the Contract Form, if required, or  

Fails or refuses to furnish the Performance Security, in accordance with the ITT. 

This Guarantee shall expire; 

If the Tenderer is the successful Tenderer, upon our receipt of copies of the Contract signed by 

the Tenderer and of the Performance Security issued to you by the Tenderer; or  

If the Tenderer is not the successful Tenderer, upon the earlier of; 
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 Our receipt of a copy of your notification to the Tenderer that the Tenderer was unsuccessful, or  

Thirty days after the expiration of the Tenderer’s Tender. 

Consequently, any demand for payment under this Guarantee must be received by us at the office 

on or before that date. 

_____________________________ 

[signature(s) of authorized representative(s) ] 
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Performance Bank or Insurance Guarantee [Unconditional] 

[The Bank or Insurance Company/successful Tenderer providing the Guarantee shall fill in this 

form in accordance with the instructions indicated in brackets, if the Procuring Entity requires 

this type of security.] 

[insert bank’s or insurance company’s name, and address of issuing branch or office] 

Beneficiary: [insert name and address of Procuring Entity] 

Date: [insert date] 

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number] 

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") has 

entered into Contract No. [insert reference number of the Contract] dated with you, for the 

execution of [insert name of Contract and brief description of Works] (hereinafter called "the 

Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a Performance 

Guarantee is required. 

At the request of the Contractor, we [insert name of Bank or Insurance Company] hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of [insert 

amount in figures] ([insert amount in words]), such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of your first 

demand in writing accompanied by a written statement stating that the Contractor is in breach of 

its obligation(s) under the Contract, without your needing to prove or to show grounds for your 

demand or the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

We further agree that no change, addition or other modification of the terms of the Contract or of 

the Works to be performed there under or of any of the Contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this 

Guarantee, and we hereby waive notice of any change, addition, or modification. 

This guarantee shall expire not later than thirty days from the date of issuance of the Taking-Over 

Certificate.   

 

 [signature(s) of an authorized representative(s) of the Bank or Insurance Company]  
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Bank or Insurance Guarantee for Advance Payment 
 [Bank’s or Insurance Company’s Name and Address of Issuing Branch or Office] 

Beneficiary:            ___________________ [Name and Address of Procuring Entity]                   

Date:            ________________ 

ADVANCE PAYMENT GUARANTEE No.:            _________________ 

We have been informed that  [name of Contractor] (hereinafter called "the Contractor") has 

entered into Contract No. [reference number of the contract] dated ______ with you, for the 

execution of [name of contract and brief description of Works] (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, an advance 

payment in the sum [amount in figures] (          ) [amount in words] is to be made against an 

advance payment guarantee. 

At the request of the Contractor, we  [name of Bank or Insurance Company]  hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of [amount in figures] 

(                    ) [amount in words] upon receipt by us of your first demand in writing accompanied 

by a written statement stating that the Contractor is in breach of its obligation under the Contract 

because the Contractor used the advance payment for purposes other than the costs of 

mobilization in respect of the Works. 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed thereunder or of any of the Contract documents which may be 

made between ________________________[name of Procuring Entity] and the Contractor, shall in 

any way release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification. 

No drawing may be made by you under this guarantee until we have received notice in writing 

from you that an advance payment of the amount listed above has been paid to the Contractor 

pursuant to the Contract. 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Contractor as indicated in copies of interim statements or 

payment certificates which shall be presented to us.  This guarantee shall expire, at the latest, 

upon our receipt of a copy of the interim payment certificate indicating that eighty (80) percent 

of the Contract Price has been certified for payment, or on the ___ day of _____, 2___, whichever 

is earlier.  Consequently, any demand for payment under this guarantee must be received by us 

at this office on or before that date. 

Yours truly,  

Signature and seal:           

Name of Bank or Insurance Company:        

Address:            

Date:             
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APPLICATION FORM (8) 

 

LITIGATION HISTORY 
 

 

Name of Applicant or partner of a joint venture 

 

 

 

Applicants, including each of the partners of a joint venture, should provide information of any 
history of litigation or arbitration resulting from contracts executed in the last five years or 
currently under execution (Instructions to Applicants, para. 4.8).  A separate sheet should be used 
for each partner of a joint venture. 
 

 

Year Award FOR 

or AGAINST 

Applicant 

 

Name of client, cause of litigation, 

and matter in dispute 

Disputed amount 

(current value Kes.) 

    

    

    

    

    

    

    

    

    

    

    



Technical University of Mombasa 
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Name ………………………………Signature……………..Date ……………… 

 

Company Seal / Business Stamp  
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SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. being a resident 

of  ………………………………….. in the Republic of ……………………………. do hereby make a 

statement as follows:- 

 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 

Officer/Director of ………....……………………………….. (insert name of the Company) who is a 

Bidder in respect of Tender No. ………………….. for ……………………..(insert tender 

title/description) for ……………………..( insert name of Technical University of Mombasa) and 

duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 

 

3. THAT what is deponed to hereinabove is true to the best of my knowledge, information and 

belief. 

 

 

………………………………….    ……………………………….  ……………………… 

(Title)                                          (Signature)                              (Date) 

 

 

Bidder Official Stamp  
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SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 

CORRUPT OR FRAUDULENT PRACTICE 

I, …………………………………….of P. O. Box ………………………. being a resident of  

………………………………….. in the Republic of ……………….. do hereby make a statement as 

follows:- 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ……….... 

……………………………….. (insert name of the Company) who is a Bidder in respect of Tender 

No. ………………….. for ……………………..(insert tender title/description) for 

……………………..( insert name of Technical University of Mombasa) and duly authorized and 

competent to make this statement. 

 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any 

corrupt or fraudulent practice and has not been requested to pay any inducement to any member 

of the Board, Management, Staff and/or employees and/or agents of ……………………..( insert 

name of Technical University of Mombasa) which is Technical University of Mombasa. 

 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents 

of ……………………..(name of Technical University of Mombasa) 

 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with 

other bidders participating in the subject tender  

 

5. THAT what is deponed to hereinabove is true to the best of my knowledge information and 

belief. 

 

………………………………………….    ……………………………..  ……………………… 

(Title)                                           (Signature)                              (Date) 

 

Bidder’s Official Stamp 
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FORM RB 1 
REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

……………………………………………………….APPLICANT 

AND 

…………………………………RESPONDENT (Procuring Entity) 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned 

decision on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ………………. (Applicant) 

Dated on…………….day of ……………/…20… 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day 

of ………....20….……… 

 

SIGNED 

Board Secretary 


